



1027

जनस्वास्थ्य अभियांत्रिकी विभाग, हरियाणा  
PUBLIC HEALTH ENGINEERING DEPARTMENT, HARYANA

Bays No. 13-18, Sector - 4, Panchkula - 134112  
Ph: 0172-2561672 | Fax: 0172-2560237 | Website: wss.hry.nic.in  
SNK Toll Free No. 1800-180-5878



EXECUTIVE ENGINEER  
Diary No. 11286  
Date 25/10/17  
To  
Water Supply & Sanitation Division, Narwana

Diary No. 3699  
Date 25/10/2017  
DS/MD/DAO/STENO/EA/IB  
PH. Engr. C

F. R. ✓  
BA/GA/EA/CHD/Steno/SO

The Member Secretary,  
Water Supply and Sewerage Board,  
Panchkula.

Memo. No 92714 -PHE/P- Dated the, 23/10/2017

Subject: Rough cost estimate for construction of independent canal based water works at village Bhongra Block & Consitency Uchana Tehsil Narwana district Jind.

Rs. 217.20 lacs

\*\*\*\*\*

Please find enclosed herewith a estimate amounting to Rs.217.20 lacs, on the above cited work for its Administrative approval and allocation of funds.

DA/Estimate

Assistant Engineer (Plg.)  
For Engineer-in-Chief, Haryana

Endst.No. 92715 -PHE/P Dated 23/10/2017.

A copy along with copy of estimate is forwarded to the Superintending Engineer, Public Health Engineering Circle, Jind for information with reference to his memo No. 2722 dated 17.05.2017. The case for approval of raw water outlet from Irrigation and Water Resources Department may be sent to this office so that the same can be proposed to Irrigation and Water Resources Department. Further the technical clearance is subjected to condition that raw water consent is accorded by Irrigation and Water Resources Department.

DA/Estimate

Assistant Engineer (Plg.)  
For Engineer-in-Chief, Haryana

Endst No. 92716 -PHE/P Dated 23/10/2017,

A copy of above is forwarded to the CHD (Plg.) Head Office for information.

DA/Estimate Ends. No. 6583 Dated 25/10/17

A Copy of the above is forwarded to the Executive Engineer, Public Health Engineering Division, Narwana for information and necessary action

Assistant Engineer (Plg.)  
For Engineer-in-Chief, Haryana

DA/Estimate

Superintending Engineer  
Public Health Engineering Circle

# Workwise Expenditure Report

All Amt. Rs. in Lacs

**Circle Name : Jind Circle**  
**Division :Narwana PHED**  
**District Name : JIND**  
**Expenditure upto 29/02/2020**  
**Selection of Report : In Progress Works**  
**Administrative Approval Date: From 06/06/1995 To 09/03/2020**

Sr. No	Name of Work/Adm Approval Date/Start Dt./Work Closure Dt	status	Adm. App.Amt (Tech. San.Amt)	Exp Upto 31/03/2019	Funds During 19- 20	Exp. during February 2020	Exp. During 19- 20	Cumulative Exp. Upto February 2020
<b>Jind Circle</b>								
<b>Narwana PHED</b>								
1	Annuity of Land to be paid to the land owners for acquisition of land [12/12/2019] -[-]	In Progress	10.00 (10.00)	0.00	10.00	0.05	8.49	8.49
2	Badowal rough cost estimate for providing water supply to each and every household of 100 sqr. yard plot holder [15/03/2016] -[-][31/12/2019]	In Progress	5.82	0.00	5.00	0.00	0.00	0.00
3	Bhongra Const. of independent canal based water works[26/04/2018] - [12/12/2018]-[31/12/2019]	In Progress	217.20 (217.20)	33.65	183.55	5.00	80.20	113.85 ✓
4	Danoda Khurd-Const. of add. S/S tank and repair of W/W structure [26/04/2018] -[01/09/2018]- [30/12/2019]	In Progress	40.90 (40.90)	10.91	29.99	-3.93	19.63	30.54 ✓
5	Dhankheri-Const. of Boosting station and Laying of pipeline[26/04/2018] - [12/12/2018]-[31/12/2019]	In Progress	65.20 (65.20)	47.45	17.74	0.00	15.27	62.73 ✓
6	Dhanouri and Nepewala installation of one no. deep tubewell against abandoned tubewell and Const. of B/S [Civil Component][Civil Comp. : 33.46;Mech.Comp.:15.26][20/06/2017] -[01/01/2019]-[30/09/2019]	In Progress	33.46 (33.46)	23.88	9.58	0.00	0.00	23.88 ✓
7	Dharodi- Installation of 1 No. deep tubewell[Civil Component][Civil Comp. : 2.40;Mech.Comp.:23.05][08/04/2019] -[-][30/11/2019]	In Progress	2.40 (2.40)	0.00	0.00	0.00	0.48	0.48 ✓
8	Dublain Estimate for construction of RCC pipe inlet channel against damaged RCC inlet channel and laying of pipeline [23/02/2018] -[17/08/2018]- [30/09/2019]	In Progress	24.05	15.66	8.39	0.00	5.68	21.34 ✓
9	Dumerkha kalan- Construction of IInd B/S[03/02/2020] -[-][31/10/2020]	In Progress	22.30	0.00	20.00	0.00	0.00	0.00
10	Durjanpur- Const. of U.G.T. and Laying of pipeline[26/04/2018] - [12/12/2018]-[31/12/2019]	In Progress	81.85 (81.85)	26.79	55.06	0.00	49.46	76.24 ✓
11	Frain Khurd-Construction of independent canal based water works[26/04/2018] -[01/09/2018]-[31/12/2019]	In Progress	81.85 (74.70)	11.37	73.43	0.00	46.92	58.29 ✓
12	Garhi rough cost estimate for providing water supply to each and every household of 100 sqr. yard plot holder [15/03/2016] -[-][31/12/2019]	In Progress	8.76	0.00	8.00	0.00	0.00	0.00
13	GHASO- KHURD- Gr. of 2 No. vill.GhasoKalan and Khurd lifting system of raw water from Sirsa Branch at outlet	In Progress	234.10 (196.15)	0.00	70.00	9.75	163.05	163.05 ✓