

6. **General:**
- 6.1 No work beyond the scope of the sanctioned estimate leading to increase in the scope of the work or change in specifications should be undertaken without obtaining prior approval of the Ministry.
- 6.2 The project display boards are to be erected on the either end of the project reach as per the Ministry's letter No.RW/NH-33044/10/2001-S&R (R) dated 17.07.2001.
- 6.3 The work shall be entrusted to the contractors having adequate experience in similar type works and having adequate machineries, equipments and financial resources to execute the work as per Ministry's guidelines.
- 6.4 The state PWD will intimate this Ministry and Ministry's Regional officer at Patna about award of contract/commencement of work immediately as per instructions contained in this Ministry letter No RW/NH-11060/1/98-(DO-I) dated 5.11.1998.
- 6.5 The contractor should possess all required machinery such as concrete mixers, vibrators, form work, hot mix plant, road roller, bitumen boiler sensor paver etc. and should be able to procure all required materials including bitumen to execute the work as per Ministry specifications.
- 6.6 For maintenance of proper record of the execution of the work Photography/ videography shall be taken by state PWD before and after execution of work and a copy of the same may be forwarded to Ministry/RO Patna for record.
- 6.7 The advertisement for invitation of tenders shall be done as per modified guidelines circulated to State PWDs in the Ministry's letter no. RW/NH-11024/3/99-US (D.I) dated 09.03.2000 and the cost incurred under contingencies with the approval of Ministry RO, Patna as per Para 1.1 of Ministry circular no. RW/G-20011/8/98-WA dated 16.08.02.
- 6.8 Guidelines for Road Safety vide Ministry's letter No.RW/NH-33072/04/2004-S&R(R) dated 27.04.2010 shall be followed.
- 6.9 DPR preparation cost may be met out from contingency of the work.
7. **Rates & leads:** The estimate has been prepared as per current SOR effective from 01.04.2016/22.09.2016.
8. **Cost of work:** The estimate has been modified in the light of above comments and the modified cost works out to **Rs. 516.08 lakh** including all centages.
9. **Target:** Following phasing of physical and financial targets is indicated for compliance subject to availability of funds:

Year	Cumulative Progress	
	Physical (%)	Financial (Rs. in lakhs)
2016-2017	10%	51.60
2017-2018	100%	516.08

(Santosh Prakash)
Assistant Engineer (P-3)
For Director General (Road Development) & SS

Executive Engineer
N. H. Division
Lakhisarai at Munger