



पर्यावरण, वन एवं जलवायु परिवर्तन विभाग, बिहार सरकार।
कार्यालय— वन प्रमण्डल पदाधिकारी, नवादा वन प्रमण्डल, नवादा।

बाईपास रोड बुधौल बस स्टैन्ड के पश्चिम बुधौल, नवादा पिन कोड — 805112
मो० नं० — 8294860551 email :- dfonawada@rediff mail.com

पत्रांक — 3611

नवादा, दिनांक — 13/11/2024

प्रेषक,

श्रेष्ठ कुमार कृष्णा, भा० व० से०
वन प्रमण्डल पदाधिकारी,
नवादा वन प्रमण्डल, नवादा।

सेवा में,

वन संरक्षक,
गया अंचल, गया।

विषय :-

कैम्पा योजना अंतर्गत क्षतिपूरक वनीकरण हेतु प्राक्कलन उपलब्ध कराने के संबंध में।

प्रसंग :-

प्रधान मुख्य वन संरक्षक, बिहार, पटना (कैम्पा एवं वन संरक्षण संभाग) कार्यालय का
ज्ञापांक — व० सं० / 105 / 2022-815 दिनांक — 09.09.2022

महाशय,

उपर्युक्त विषयक प्रासांगिक पत्र के क्रम में सूचित करना है कि उप वन संरक्षक,
कार्यालय — प्रधान मुख्य वन संरक्षक, बिहार, पटना (कैम्पा एवं वन संरक्षण संभाग) कार्यालय का ज्ञापांक —
व० सं० / 105 / 2022-815 दिनांक — 09.09.2022 द्वारा परियोजना निर्माण में अपयोजित हाने वाली वन भूमि के
दुगुने वन भूमि में क्षतिपूरक वनीकरण का प्राक्कलन उपलब्ध कराने हेतु अनुरोध किया गया है।

इस आलोक में रजौली वन प्रक्षेत्र के पड़रिया आर० एफ० में स्टेट कैम्पा प्राधिकरण
योजना अन्तर्गत प्राक्कलन तैयार किया गया है, जिसे इस पत्र के साथ चार प्रतियों में संलग्न कर समर्पित की
जा रही है।

अतः भवदीय से अनुरोध है कि इसकी स्वीकृति हेतु अपने स्तर से अग्रेत्तर कार्रवाई करने
की कृपा करेंगे।

सूचनार्थ समर्पित।

अनु: यथोक्त।

विश्वासभाजन


वन प्रमण्डल पदाधिकारी,
नवादा वन प्रमण्डल, नवादा।


उच्चस्तरीय जाँच समिति का प्रतिवेदन।

योजना क्रमांक :

बैठक की तिथि :

01	क्षेत्रीय मुख्य वन संरक्षक का पत्रांक एवं दिनांक		
02	परिक्षेत्र का नाम	पटना	
03	प्रस्तावित योजना का नाम	क्षतिपूरक वनीकरण योजना (कैम्पा)	
04	वन प्रमण्डल का नाम	नवादा वन प्रमण्डल, नवादा।	
05	प्राक्कलनों की संख्या	01	
06	भौतिक लक्ष्य	4400 पौधा, 04 हे0	
07	वित्तीय लक्ष्य	24,62,511	
08	तकनीकी अनुमोदन एवं तकनीकी स्वीकृति देने वाले पदाधिकारी	क्षेत्रीय मुख्य वन संरक्षक, पटना/वन संरक्षक, पटना एवं वन प्रमण्डल पदाधिकारी, नवादा।	
09	कार्य स्थल (अधिसूचित वन/आश्रयणी/राष्ट्रीय उद्यान गैर वन भूमि)	अधिसूचित वन भूमि	
10	गैर वन भूमि के मामले में भूमि के स्थानान्तरण की स्थिति।	—	
11	वन संरक्षण/वन प्राणी अधिनियम लागू होने संबंधी सभी स्तरों से हस्ताक्षरित चेकलिस्ट (पत्रांक - 95 दिनांक - 19/01/2023 के अनुसार) संलग्न कि स्थिति।	संलग्न	—
		संलग्न नहीं।	—
		लागु नहीं।	—
12	विचाराधीन योजना पर वन संरक्षण/वन्य प्राणी अधिनियम लागू होने के संबंध में समिति का मतव्य।		
13	योजना प्राक्कलन का आधार।		
	(i) विभागीय SoR	हाँ/नहीं	हाँ
	(ii) BCD SoR	हाँ/नहीं	—
	(iii) WRD SoR	हाँ/नहीं	हाँ
	(iv) Market Rate	हाँ/नहीं	—
	(v) RCCF/DEE द्वारा निर्धारित दर	हाँ/नहीं	—
14	(vi) अन्य विभाग का SoR उल्लेख करें।		
	बाजार दर अथवा RCCF/DEE द्वारा निर्धारित दर से संबंधी अभिलेख संलग्न की स्थिति।	संलग्न।	—
		संलग्न नहीं।	—
	BCD/WRD एवं अन्य विभाग की स्थिति में निम्न सूचनाएं	हाँ/नहीं	
	(i) क्या 13.043% Contractor Profit कटौती की गई है ?	हाँ/नहीं	हाँ
	(ii) क्या मजदूरी की राशि पर 0.1405 गुणक में GST कटौती की गई है ?	हाँ/नहीं	—
15	(iii) क्या मजदूरी दर में बढ़ोतरी की गई है ? यदि हाँ, तो श्रेणीवार मजदूरी की गणना (BoQ) के आधार पर मजदूरी बढ़ायी गई है ?	हाँ/नहीं	हाँ
	(iv) क्या सामग्री दर में बढ़ोतरी की गई है ? यदि हाँ तो उसका क्या आधार संलग्न किया गया है ?	हाँ/नहीं	—
		हाँ/नहीं	
	(v) RCCF/DEE की गणना से समिति संतुष्ट है अथवा नहीं!	हाँ/नहीं	

16	पत्रांक - 376/विकास दिनांक - 10.04.23 के अनुपालन कि स्थिति।		
	(i) वृक्षारोपण/मृदा और नमी संरक्षण/गारलैण्ड ट्रैच की योजनाओं के मामले में संबंधित कंडिका - 6/7/8 के अनुरूप मानचित्र संलग्न है अथवा नहीं !	हाँ/नहीं	-
	(ii) वृक्षारोपण/मृदा और नमी संरक्षण/गारलैण्ड ट्रैच की योजनाओं के मामले में संबंधित कंडिका - 6/7/8 के बिन्दुओं का पालन किया गया एवं आवश्यक प्रमाण - पत्र अंकित है अथवा नहीं !	हाँ/नहीं	-
	(iii) विभागीय पौधशाला के मामले में कंडिका - 09 के बिन्दुओं का पालन किया गया है अथवा नहीं!	हाँ/नहीं	-
17	भवन निर्माण की योजना होने की स्थिति में :-		
	भवन क्षेत्रफल :-		वर्ग फीट में।
	लागत प्रति वर्ग फीट :-		-
18	चहारदीवारी निर्माण की योजना होने की स्थिति में :-		
	चहारदीवारी की लम्बाई :-		वर्ग फीट में।
	लागत प्रति रनिंग फीट :-		
19	अन्य कोई महत्वपूर्ण अभियुक्ति/मंतव्य		
20	उच्चस्तरीय समिति की योजना स्वीकृति के संबंध में अनुशंसा		


 वन प्रमण्डल पदाधिकारी,
 नवादा वन प्रमण्डल, नवादा।



पर्यावरण, वन एवं जलवायु परिवर्तन विभाग, बिहार सरकार।
कार्यालय— वन प्रमण्डल पदाधिकारी, नवादा वन प्रमण्डल, नवादा।

बाईपास रोड बुधौल बस स्टैन्ड के पश्चिम बुधौल, नवादा पिन कोड — 805112
मो० नं० — 8294860551 email :- dfonawada@rediff mail.com

योजना का औचित्य

योजना का नाम :- क्षतिपूरक वनीकरण योजना (कैम्पा)

नवादा वन प्रमण्डल अन्तर्गत परियोजना निर्माण में अपयोजित होने वाली वन भूमि के दुगुने अवकृष्ट वन में क्षतिपूरक वनीकरण का प्राक्कलन (स्टेट कैम्पा प्राधिकरण योजना अन्तर्गत) तैयार किया गया है। वित्तीय वर्ष 2024-25 में पड़रिया आर०एफ० अन्तर्गत 04 हे० वन भूमि में वृक्षारोपण का अग्रिम कार्य प्रस्तावित है। यह योजना कुल 10 वर्षों (वित्तीय वर्ष 2024-25 से 2033-34) का है, जिसके लिए कुल 2462511.00/- रू० का प्राक्कलन तैयार किया गया है।


वन प्रमण्डल पदाधिकारी,
नवादा वन प्रमण्डल, नवादा।

नवादा वन प्रमण्डल, नवादा अन्तर्गत रजौली प्रक्षेत्र के पडरिया आर0एफ0 हेतु क्षतिपूरक वनीकरण
योजना वर्ष 2024-25 से 2033-34 तक प्राक्कलन का सारांश।

NAME OF THE RANGE	Rajauli
NAME OF DISTRICT-	Nawada
Name of the Block	Rajauli
NAME OF THE (PLANTION SITE)	Parariya, R.F.
Thana & Thana No.	171
Plot No.	65
LENGTH OF TRENCH FENCING (In hard soil in CHAIN)	45
No of Plants	4,400
NET AREA	4
GROSS AREA	4.25
ADVANCE WORK (2024-25)	341701
COMPLETION WORK (2025-26)	280033
1ST YEAR MAINTENANCE (2026-27)	303802
2nd YEAR MAINTENANCE (2027-28)	317544
3rd YEAR MAINTENANCE (2028-29)	184065
4th YEAR MAINTENANCE (2029-30)	191735
5th YEAR MAINTENANCE (2030-31)	199404
6th YEAR MAINTENANCE (2031-32)	207073
7th YEAR MAINTENANCE (2032-33)	214743
8th YEAR MAINTENANCE (2033-34)	222412
Total :-	2462511


Divisional Forest Officer,
Nawada Forest Division, Nawada.

T.S. Granted For Rs. - 2462511


Divisional Forest Officer,
Nawada Forest Division, Nawada.

Block_Plantat (C.A.)ion_Scheme New SOR Ke Anusar 2024-25 Hetu Rajauli Range 10 Year (Parariya) @ 412

NAWADA FOREST DIVISION									
Estimate for Development of Natural Forests (Block Plantation)								412	
NAME OF THE RANGE							Wages Rate	Rajauli	
NAME OF DISTRICT-								Nawada	
Name of the Block								Rajauli	
NAME OF THE (PLANTATION SITE)								Parariya	
Thana & Thana No.								171	
Plot No.								65	
LENGTH OF TRENCH FENCING (IN hard soil in CHAIN)								45	
No of Plants								4,400	
NET AREA							4	HA.	
GROSS AREA							4.25	HA.	
G.P.S READING								N - 24.614678	
								E - 85.513048	
								N - 24.616492	
								E - 85.514161	
								N - 24.616392	
								E - 85.515296	
								N - 24.614965	
								E - 85.515412	
Item No	Description	Quantity	Unit	MDs	Wages	Material	Unit Rate	Estimated Amount	
								Wages	Material
C-1	C-2	C-3	C-3	C-4	C-5	C-6	C-7	C-9	C-10
FY-1	ADVANCE (FY 2024-25)								
5.1.1	Wages for survey and demarcation including construction of temporary pillars and digging of soil profile pit	4.25	ha	3.0000	1236.0000		1236.0000	5253	
5.1.2	Material for survey and demarcation including construction of temporary pillars and digging of soil	4.25	ha			27.5000	27.5000		117
5.3	Bush Cleaning, applicable only when bushes are present								
5.3.3	Bush Cleaning - Very Dense bushes	4.25	ha	24.0000	9888.0000		9888.0000	42024	
5.4	Trench fencing, depositing digged earth on inner side of plantation and compacting / dressing of the same (size - 1.83 m top width X 1.22 m bottom width X 1.22 m vertical height)								
5.4.3	Digging of trench with machine in hard soil	45	chain			3400.0000	3400.0000		153000
5.4.4	Making of bund and compacting / dressing it (same in all soil types)	45	chain	3.0000	1236.0000		1236.0000	55620	
5.10	Earth Work - Alignment and pit digging in areas having hard soil								
5.10.1	Pits 0.30m x 0.30m x 0.30m Hard soil	4400.00	No.	0.0265	10.9180		10.9180	48039	
5.11.1	Wages for part nursery work (advance work in temporary nursery near plantation site to raise seedlings including 20% extra plants) per plant	5280.00	No.	0.0082	3.3611		3.3611	17747	
5.11.2	Material for part nursery work (advance work in temporary nursery near plantation site to raise seedlings including 20% extra plants) per plant	5280.00	No.			2.5003	2.5003		13202
5.12	Contingency and Miscellaneous cost for signboards, photography, record keeping, monitoring, etc (max 2% of estimated cost)		Vr					3374	3326
TOTAL FOR ADVANCE WORK (Yr)								172056	169645
FY-2	COMPLETION (FY 2025-26)								
5.13.1	Wages for part nursery work (completion work in temporary nursery near plantation site to raise seedlings including 20% extra plants)	5280.00	No.	0.0109	4.4949		4.4949	23733	
5.13.2	Material for part nursery work (completion work in temporary nursery near plantation site to raise seedlings including 20% extra plants)	5280.00	No.			0.3080	0.3080		1626
5.14.1	Wages for plantation work with movement of plants at site	4,400	No.	0.0320	13.1840		13.1840	58010	
5.14.2	Material for plantation work (including 10gm DAP per plant and insecticide)	4,400	No.			0.4950	0.4950		2178
5.16	Weeding-hoeing 2 times in hard soil								

NAME OF THE RANGE							Wages Rate	412	
							Rajauli		
5.16.1	Wages for 1st weeding-hoeing in hard soil , application of 10 gm urea per plant, replacement of dead plants (weeding in 3 ft radius and hoeing in 1.5 ft radius)	4,400	No.	0.0210	8.6520		8.6520	38069	
5.16.2	Material (10 gm urea per plant) for 1st weeding-hoeing	4,400	No.			0.1650	0.1650		726
5.16.3	Wages for 2nd weeding-hoeing in hard soil , application of 10 gm urea per plant, replacement of dead plants (weeding in 3 ft radius and hoeing in 1.5 ft radius)	4,400	No.	0.0140	5.7680		5.7680	25379	
5.16.4	Material (10 gm urea per plant) for 2nd weeding-hoeing	4,400	No.			0.1650	0.1650		726
5.17.1	Wages for seed sowing on trench fence bunds and contour trench bunds	45	chain	0.5000	206.0000		206.0000	9270	
5.17.2	Material for seed sowing on trench fence bunds and contour trench bunds	45	chain			44.0000	44.0000		1980
5.18	Protection per day for (August to March - 243 days)								
5.18.1	0 - 30 ha	243	Persons X Days	1.0000	412.0000		412.0000	100116	
5.18.2	31 ha -60 ha	243	Persons X Days	2.0000	824.0000		824.0000	0	
5.18.3	60 ha - 90 ha	243	Persons X Days	3.0000	1236.0000		1236.0000	0	
5.18.4	> 90 ha	243	Persons X Days	4.0000	1648.0000		1648.0000	0	
5.19	Contingency and Miscellaneous cost for signboards, photography, record keeping, monitoring, etc (max 2% of estimated cost)		Vr					5092	145
TOTAL FOR COMPLETION WORK (Yr)								259668	7381
FY-3	1st YEAR MAINTENANCE OF PLANTATION(FY 2026-27)								
5.21	Weeding-hoeing 2 times in hard soil								
5.21.1	Wages for 1st weeding-hoeing in hard soil , application of 10 gm urea per plant, replacement of dead plants (weeding in 3 ft radius and hoeing in 1.5 ft radius)	4,400	No.	0.0210	8.6520		8.6520	38069	
5.21.2	Material (10 gm urea per plant) for 1st weeding-hoeing	4,400	No.			0.1650	0.1650		726
5.21.3	Wages for 2nd weeding-hoeing in hard soil , application of 10 gm urea per plant, replacement of dead plants (weeding in 3 ft radius and hoeing in 1.5 ft radius)	4,400	No.	0.0140	5.7680		5.7680	25379	
5.21.4	Material (10 gm urea per plant) for 2nd weeding-hoeing	4,400	No.			0.1650	0.1650		726
5.22	Protection per day for (April to March - 365 days)								
5.22.1	0 - 30 ha	365	Persons X Days	1.0000	412.0000		412.0000	150380	
5.22.2	31 ha -60 ha	365	Persons X Days	2.0000	824.0000		824.0000	0	
5.22.3	60 ha - 90 ha	365	Persons X Days	3.0000	1236.0000		1236.0000	0	
5.22.4	> 90 ha	365	Persons X Days	4.0000	1648.0000		1648.0000	0	
5.23	Trench repair	45	chain	3.0000	1236.0000		1236.0000	55620	
5.24	Contingency and Miscellaneous cost for signboards, photography, record keeping, monitoring, etc (max 2% of estimated cost)		Vr					5389	29
TOTAL FIRST YEAR MAINTENANCE								274837	1481
FY-4	2nd YEAR MAINTENANCE OF PLANTATION(FY 2027-28)								
5.26	Weeding-hoeing 2 times in hard soil								
5.26.1	Wages for 1st weeding-hoeing in hard soil , application of 10 gm urea per plant, replacement of dead plants (weeding in 3 ft radius and hoeing in 1.5 ft radius)	4,400	No.	0.0210	8.6520		8.6520	38069	
5.26.2	Material (10 gm urea per plant) for 1st weeding-hoeing	4,400	No.			0.1650	0.1650		726
5.26.3	Wages for 2nd weeding-hoeing in hard soil , application of 10 gm urea per plant, replacement of dead plants (weeding in 3 ft radius and hoeing in 1.5 ft radius)	4,400	No.	0.0140	5.7680		5.7680	25379	
5.26.4	Material (10 gm urea per plant) for 2nd weeding-hoeing	4,400	No.			0.1650	0.1650		726

							Wages Rate	412	
NAME OF THE RANGE							Rajauli		
5.27	Protection per day for (April to March - 365 days)								
5.27.1	0 - 30 ha	365	Persons X Days	1.0000	412.0000		412.0000	150380	
5.27.2	31 ha -60 ha	365	Persons X Days	2.0000	824.0000		824.0000	0	
5.27.3	60 ha - 90 ha	365	Persons X Days	3.0000	1236.0000		0.0000	0	
5.27.4	> 90 ha	365	Persons X Days	4.0000	1648.0000		0.0000	0	
5.28	Trench repair	45	per chain	3.0000	1236.0000		1236.0000	55620	
5.29	Contingency and Miscellaneous cost for signboards, photography, record keeping, monitoring, etc (max 2% of estimated cost)		Vr					5389	29
	TOTAL 2nd YEAR MAINTENANCE							274837	1481
FY-5	3rd YEAR MAINTENANCE OF PLANTATION(FY 2028-29)								
5.30	Protection per day for (April to March - 365 days)								
5.30.1	0 - 60 ha	365	Persons X Days	1.0000	412.0000		412.0000	150380	
5.30.2	61 ha -120 ha	365	Persons X Days	2.0000	824.0000		0.0000	0	
5.30.3	> 120 ha	365	Persons X Days	3.0000	1236.0000		0.0000	0	
5.31	Contingency and Miscellaneous cost for signboards, photography, record keeping, monitoring, etc (max 2% of estimated cost)		Vr					3008	0
	TOTAL 3rd YEAR MAINTENANCE							153388	0
FY-6	4th YEAR MAINTENANCE OF PLANTATION(FY 2029-30)								
5.30	Protection per day for (April to March - 365 days)								
5.30.1	0 - 60 ha	365	Persons X Days	1.0000	412.0000		412.0000	150380	
5.30.2	61 ha -120 ha	365	Persons X Days	2.0000	824.0000		0.0000	0	
5.30.3	> 120 ha	365	Persons X Days	3.0000	1236.0000		0.0000	0	
5.31	Contingency and Miscellaneous cost for signboards, photography, record keeping, monitoring, etc (max 2% of estimated cost)		Vr					3008	0
	TOTAL 4th YEAR MAINTENANCE							153388	0
FY-7	5th YEAR MAINTENANCE OF PLANTATION(FY 2030-31)								
5.30	Protection per day for (April to March - 365 days)								
5.30.1	0 - 60 ha	365	Persons X Days	1.0000	412.0000		412.0000	150380	
5.30.2	61 ha -120 ha	365	Persons X Days	2.0000	824.0000		0.0000	0	
5.30.3	> 120 ha	365	Persons X Days	3.0000	1236.0000		0.0000	0	
5.31	Contingency and Miscellaneous cost for signboards, photography, record keeping, monitoring, etc (max 2% of estimated cost)		Vr					3008	0
	TOTAL 5th YEAR MAINTENANCE							153388	0
FY-8	6th YEAR MAINTENANCE OF PLANTATION(FY 2031-32)								
5.30	Protection per day for (April to March - 365 days)								
5.30.1	0 - 60 ha	365	Persons X Days	1.0000	412.0000		412.0000	150380	
5.30.2	61 ha -120 ha	365	Persons X Days	2.0000	824.0000		0.0000	0	
5.30.3	> 120 ha	365	Persons X Days	3.0000	1236.0000		0.0000	0	
5.31	Contingency and Miscellaneous cost for signboards, photography, record keeping, monitoring, etc (max 2% of estimated cost)		Vr					3008	0
	TOTAL 6th YEAR MAINTENANCE							153388	0
FY-9	7th YEAR MAINTENANCE OF PLANTATION(FY 2032-33)								
5.30	Protection per day for (April to March - 365 days)								
5.30.1	0 - 60 ha	365	Persons X Days	1.0000	412.0000		412.0000	150380	
5.30.2	61 ha -120 ha	365	Persons X Days	2.0000	824.0000		0.0000	0	
5.30.3	> 120 ha	365	Persons X Days	3.0000	1236.0000		0.0000	0	
5.31	Contingency and Miscellaneous cost for signboards, photography, record keeping, monitoring, etc (max 2% of estimated cost)		Vr					3008	0
	TOTAL 7th YEAR MAINTENANCE							153388	0
FY-10	8th YEAR MAINTENANCE OF PLANTATION(FY 2033-34)								
5.30	Protection per day for (April to March - 365 days)								
5.30.1	0 - 60 ha	365	Persons X Days	1.0000	412.0000		412.0000	150380	

							Wages Rate	412	
NAME OF THE RANGE							Rajauli		
5.30.2	61 ha -120 ha	365	Persons X Days	2.0000	824.0000		0.0000	0	
5.30.3	> 120 ha	365	Persons X Days	3.0000	1236.0000		0.0000	0	
5.31	Contingency and Miscellaneous cost for signboards, photography, record keeping, monitoring, etc (max 2% of estimated cost)		Vr					3008	0
TOTAL 8th YEAR MAINTENANCE								153388	0

SL.NO	Year wise work	Estimated Amount					Grand total	
		Wages	Material	Total Amount	Increment in percentage			
1	ADVANCE WORK (2024-25)	172056	169645	341701	0%		341701	
2	COMPLETION WORK (2025-26)	259668	7381	267049	5%		280033	
3	1ST YEAR MAINTENANCE (2026-27)	274837	1481.04	276318	10%		303802	
4	2nd YEAR MAINTENANCE (2027-28)	274837	1481.04	276318	15%		317544	
5	3rd YEAR MAINTENANCE (2028-29)	153388	0.00	153388	20%		184065	
6	4th YEAR MAINTENANCE (2029-30)	153388	0.00	153388	25%		191735	
7	5th YEAR MAINTENANCE (2030-31)	153388	0.00	153388	30%		199404	
8	6th YEAR MAINTENANCE (2031-32)	153388	0.00	153388	35%		207073	
9	7th YEAR MAINTENANCE (2032-33)	153388	0.00	153388	40%		214743	
10	8th YEAR MAINTENANCE (2033-34)	153388	0.00	153388	45%		222412	
Total		1901724	179988	2081712			2462511	

- Note:-
1. Above Estimate has been prepared based on SOR notified vide PCCF Order No. 6 dated 13/6/2022.
 2. No Plantation has been carried out in last 10 Year in the proposed place.

Submitted by:

Range officer of Forests,
Rajauli Forest Range.

Divisional Forest Officer,
Nawada Forest Division, Nawada.

T.S. Granted For Rs. - 2462511

Divisional Forest Officer,
Nawada Forest Division, Nawada.



ENVIRONMENT, FOREST & CLIMATE CHANGE DEPARTMENT, BIHAR
OFFICE OF :- DIVISIONAL FOREST OFFICER, NAWADA FOREST DIVISION, NAWADA.
NEAR BUDHAUL BAS STAND, BYPASS ROAD, NAWADA PIN. - 805112
TEL NO. - 8294860551, email :- dfonawada@rediffmail.com

Certificate

Certificae regarding suitability of the area for compensatory afforestation .

The area choosen for compensatory afforestation is suitable for plantation.


Divisional Forest Officer,
Nawada Forest Division, Nawada.



Scale 1:50,000
Sheet 1:10,000

Symbol	Description
[Symbol]	Settlement
[Symbol]	Road
[Symbol]	Railway
[Symbol]	Water
[Symbol]	Contour
[Symbol]	Spot Height
[Symbol]	Boundary
[Symbol]	Vegetation
[Symbol]	Archaeological Site
[Symbol]	Religious Building
[Symbol]	Industrial Area
[Symbol]	Forest
[Symbol]	Marsh
[Symbol]	Glacier
[Symbol]	Iceberg
[Symbol]	Cloud
[Symbol]	Smoke
[Symbol]	Fire
[Symbol]	Explosion
[Symbol]	Other

Legend

Settlement

Road

Railway

Water

Contour

Spot Height

Boundary

Vegetation

Archaeological Site

Religious Building

Industrial Area

Forest

Marsh

Glacier

Iceberg

Cloud

Smoke

Fire

Explosion

Other

Scale 1:50,000
Sheet 1:10,000