

Name of Work :-Widening and Strengthening of Mahngi To Dudhli mode via Bhawani, Bhawani Khurd, Saipur, Andhi, Sriramnagar, Virasna, Gaonli, Newal, Maksudanpura, Chawandiya Road Km 0/0 to 40/0 (Total 40 Kms.).


GENERAL ABSTRACT

S. No.	Item	Amount
1	Part : A : Road Work	268239037.00
2	Part: B : Cement Concrete Pavement	136685621.00
3	Part: C : Road Furniture	9678902.00
4	Part: D :HPC	1619394.00
5	Part: E :Flush Causeway	6480439.00
6	Part: F :Protection Wall	6666867.00
8	Part: G :Vented Causeway(90 Row) Banganga River	40941677.00
9	Part: H :Vented Causeway(60 Row)	19565016.00
10	Part: I :Vented Causeway(30 Row)	6385422.00
11	Part : J :RCC BOX Culvert 1.5x1.5	12075351.00
12	Part : K : RCC BOX Culvert 2.0X2.0	7447849.00
13	Part : L : RCC BOX Culvert 2x2.0X2.0	3286396.00
Total :-		519071971.00
Add. : 1% for Q.C. Charges :-		5190720.00
Add. : 1.5% for Contingency Charges		7786080.00
Add. : 13% for Prorata Charges		67479356.00
Add For Utility Shifting		500000.00
Total		600028127.00
Say		Rs. 60.00 Crore


Assistant Engineer
PWD Sub Dn. – North
Jaipur


Executive Engineer
P.W.D. Dn- Bassi,
Jaipur


Superintending Engineer
PWD Rural Circle,
Jaipur

No..... 264	Dated... 25/05/21
Technically Sanctioned for Rs. 6000.00 Lacs	
In words... Six thousand lacs only.	
 Addl. Chief Engineer PWD Zone II Jaipur	