


Model Estimate for Raising of Compensatory Plantation

In respect of M/s JSW Steel Ltd, Toranagallu for Downhill Pipe Conveyor for Bhadhra Iron Ore Mine ML No. 2365 & Tunga Iron Ore Mine ML No. 2366 over an exten of 0.604 ha Based on SSR for 2017-18

Particulars	I YEAR	II YEAR	III YEAR	IV YEAR	V YEAR	VI YEAR	VII YEAR	VIII YEAR	IX YEAR	X YEAR	XI YAER	XII YEAR	Grand Total
PART A													
Advance work	28500												28500
Cost of Raising nursery 5"X8"SizePbs)	8100												8100
Cost of Raising nursery (8"X12"SizePbs)	1752												1752
PART B													
Raising plantation advance work area		45,600											45600
Maintence of seadling before planting (5"X8"Sizepbs)		3780											3780
Maintence of seadling before planting (8"X12"Sizepbs)		600											600
Raising nursery of replacement of casualites next year (5"X8"Size Pbs=300) (8"X12"Size Pbs=20)		821											821
PART C													
Maintenance of the plantetion plantation during 1 st year			20085										20085
Maintenance of sedling raised casualtltly replacements (5"X8"Size Pbs=300) (8"X12"Size Pbs=20)			365										365
PART D													
Maintenance of plantation during 2nd year				16270									16270
PART E													
Maintenance of plantation during 3rd year					11850								11850
Maintenance of plantation during 4th year						11850							11850

Particulars	I YEAR	II YEAR	III YEAR	IV YEAR	V YEAR	VI YEAR	VII YEAR	VIII YEAR	IX YEAR	X YEAR	XI YAER	XII YEAR	Grand Total
Maintenance of plantation during 5th year							11850						11850
PART F													
Maintenance of plantation during 6th year								1780					1780
Maintenance of plantation during 7th year									1780				1780
Maintenance of plantation during 8th year										1780			1780
Maintenance of plantation during 9th year											1780		1780
Maintenance of plantation during 10th year												1780	1780
Total (A to F)	38352	50801	20450	16270	11850	11850	11850	1780	1780	1780	1780	1780	170323
ADD :10% escalation cost for each year (compounding factor @ 10%)		5080	4090	4881	4750	5925	7110	1246	1424	1602	1780	1958	39846
Total	38352	55881	24540	21151	16600	17775	18960	3026	3204	3382	3560	3738	210169
Soil and Moisture conservations measures (15% on total plantation cost)	31525												31525
Resurveying, redemarcation and other work for section 4 notification	5580												5580
Total I+II+III	75457	55881	24540	21151	16600	17775	18960	3026	3204	3382	3560	3738	247274
Total 1st to year to XIIth year													247274
Administeration & supervision charges 10%													24726
Grand Total													272000
Total amount of the CA for the project									0.604 Ha.				164288


 Deputy Conservator of Forests,
 Bellary Division, Bellary