



GOVERNMENT OF INDIA
MINISTRY OF ROAD TRANSPORT & HIGHWAYS
(Project Zone-6)

323

Transport Bhawan,
1, Parliament Street,
New Delhi-110 001
Dated: 31st August, 2016

NH-12014/27/2016-KNT(P-6)

To,

The Secretary to the Government of Karnataka,
Public Works Department,
Vidhana Soudha,
M.S. Building,
Bangalore-560 001

Sub: - Estimate for the work relating to widening to two/four lane with paved shoulders from Km. 54.370 to Km. 101.400 (Bidar to Humanabad) section of NH-50 on EPC mode in the State of Karnataka (Pkg.II)

(Job No. NH-50-KNT-2016-17- 816)

Sir,

I am directed to refer to CE (NH), Bangalore letter No. CNH/TA3/AE-7/NH-50/PkgII/Final DPR/2016-17/1150 dated 28.06.2016 forwarding an estimate amounting to Rs. 367.44 crore for the above noted work and to say that the estimate has been examined in the Ministry and modified for Rs. 367.44 crore in the light of comments contained in the enclosed Technical Note.

2. I am to convey the technical, administrative and financial sanction of the President of India to the estimate amounting to **Rs. 367.44 Crore (Rupees Three hundred sixty seven crore and forty four lakh only)**.

3. The work has been assigned **Job No. NH-50-KNT-2016-17-816**. This Job No. may be quoted in all future correspondence regarding this work.

4. The expenditure is debitable to Major Head '5054' Capital Outlay on Roads & Bridges, 01-National Highways (Sub Major Head), 01.337 Road Works (Minor Head), 03 (NH Original Works), 03.01 Works financed from Central Road Fund 03.01.53 Major Works under demand No. '74'- Ministry of Road Transport & Highways NH (O) for the year 2016-17.

5. It is requested that arrangements may be made for the submission of Quarterly progress report in respect of this work by the Executive Engineer concerned to the Director General (Road Development) Government of India.

6. On completion of 50% work if the appraisal of the project shows that it will necessitate revision of the estimate based upon the physical completion of the project vis-à-vis financial expenditure immediate action should be taken to submit the revised estimate so as to ensure that the sanctioned revised estimate is available before necessary for incurring expenditure beyond permissible limits arises.

7. The technical approval and financial sanction may lapse after six months from the date of its issue in case the work is not awarded within that period.

NH-12014/27/2016-NH-12

8. The following physical and financial target shall be strictly adhered to. Phasing of expenditure shall be as given below:-

Financial Year	Milestone	Physical %age	Cumulative progress		
			Financial(Rs. in cr.)		Total (Rs. in cr.)
			Construction	Maintenance	
2016-17	Milestone-I	20%	70.71	0.00	70.71
2017-18	Milestone-II	60%	212.14	0.00	212.14
2018-19	Completion	100%	353.57	0.00	353.57
2019-20	Maintenance	100%	0.00	1.39	354.96
2020-21	Maintenance	100%	0.00	2.77	357.73
2021-22	Maintenance	100%	0.00	4.16	361.89
2022-23	Maintenance	100%	0.00	5.55	367.44

9. This sanction issues with the concurrence of the Finance Wing vide U.O. No.1767/TF-II/16 dated 04.08.2016.

Yours faithfully,

(S.P. Choudhary)

Under Secretary to the Government of India

Copy with a copy of technical note forwarded to: -

1. The Chief Engineer, National Highways, K.R. Circle, Bangalore-560 001.
2. The Supdt. Engineer, Ministry of Road Tpt. & Highways, PWD Annexe Building, K.R. Circle, Bangalore-560001.
3. The Accountant General, Karnataka, Bangalore-560 001.
4. The Pay & Accounts Officer, Ministry of Road Tpt. & Highways, IDA Building, Jamnagar House, Delhi.
5. The Pay & Accounts Officer, Ministry of Road Tpt. & Highways, Kandriya Sadan, 1st Floor, 17-Var Road, II-Block, Bangalore-34.
6. The Principal Director of Audit, Economics & Services Ministries, A.G.C.R. Building, New Delhi.
7. CGM, NHAI, Karnataka
8. PF-I Division, Ministry of Finance, North Block, New Delhi.

Encl: -As above.

(S.P. Choudhary)

Under Secretary to the Government of India

Copy to: -

1. P.S. to Minister (RT&H).
2. CE(NHDP-IV), M/o Road Transport & Highways, New Delhi.
3. CE(EAP), M/o Road Transport & Highways, New Delhi.
4. CE(Mech.), M/o Road Transport & Highways, New Delhi.
5. Senior Technical Director, NIC, M/o Road Transport & Highways, New Delhi.
6. CE (P-6) / SE (P-6) / EE (P-6) / W&A. Section/ FW (TF-II) / Guard file.

Section Officer
Tele No. 2333373

No. RW/N

1.	Nam
2.	Stat
3.	NH M
4.	Esti Proj Com cost
5.	Len
6.	Cost (Rs.)
7.	Refe

1. S
5-
K

1.1 T

SL No	C Sa
1	T
2	T
3	T
4	T