

GOVERNMENT OF INDIA ENTERPRISES
OFFICE OF THE PRINCIPAL GENERAL MANAGER
LUCKNOW TELCOM DISTRICT
MG MARG, GANDHI BHAWAN, LUCKNOW.

No. ~~ENG/IN~~ - BUE - 153-1916 LHM/14.15/2

Dated -

6.4.14

To,

S.D.E. (To) Recd

LUCKNOW

Subject: DE for Laying 24. F CF Cable Laying for High Speed Broadband Connectivity to SD Village in Gram Panchayat of Malihaba Block

Ref. :

Enclosed please find herewith the sanctioned copy of the Detailed Estimate in respect of the above noted work for favour of further necessary action at the end. The date of commencement of the work may please be intimated to this office so that the same could be entered in the Detailed Estimate Register.

The Completion Report of the work may also be submitted as soon as the work is physically completed under the sanctioned estimated cost, under cash and store mentioned therein.

The expenditure should not be increased/incurred beyond the sanctioned cost of the estimate in any case. In case the expenditure is incurred beyond the sanctioned limit, then the Executing Officer of the work shall be entirely responsible for the same.

Head of Account

1148007

S.D.E. (Planning)

Copy forwarded to:

- 1- AO(Plg), BSNL, O/o PGMTD, Gandhi Bhawan, Lucknow
- He is requested to keep a close watch not to accept expenditure excessively incurred by the Executive Officer of the work.
- Details of Sanction amount:-
 - C - 34867709
 - S - 23264200
 - T - 58131909

Note: Completion Report may kindly be intimated to this office after completing the work.

S.D.E. (Planning)

ing. - 6

Bharat sanchar nigam limited
O/o PGM TD Lucknow
SANCTION OF SMALL WORK

CAPITAL- 134 - (A)
 CAPITAL- 134 - (B)
 90(A) Working Expenses
 TELEGRAPH
 TELEPHONE

Malihabad

Division

Sanction Division No.....

Circle No.....

2012-13

Circle No.

This form must be used for sanctioning all line works not requiring form - 1A and all first fitting or re- fitting of Telephone or Telegraph Office.

Name and Description of work Detail Exsimat for laying 24 F OF Cable for high speed broadband connectivity to 58 villages gram panchayats of Malihabad Block LKO

Cable (in kilo meters) OF Cable (in Km) **122.3 Km**
 Cable Conductor (in kilo meters)

Line (in kilo meters)

Wire (in kilo meters)

Cost of work (forlines only)					Cost of (all first fitting or re - fitting) of Telephone or Telegraph office				
Particulars 1	Cash 2	Store 3	Store recovered 4	Total 5	Particulars 6	Cash 7	Stores 8	Stores recovered 9	Total 10
Underground Cable	34867709.00	23264280.00	NIL	58131989.00	Telephone--	30	9-1-14	30 (मोज ना)	1198001
.....					1. Manual Exchange				
Aerial Cable					2. Automatic Exchange				
.....					3. Subscriber's Apparatus				
Submarine Cable					4. Accumulators				
.....					Telegraph--				
Tent and Tools					1. Switch-Boards, Engines, Motors & Switch- Gears etc.				
.....					Telegraph Instruments				
Posts					Boards, Bardot, Whetstone, Relays and Sounders etc.				
.....					2. Accumulators				
Tent and Tools	34867709	23264280	NIL	58131989	3. Equipment of Canal and Railway Tele Phone Office.	34867709	23264280	58131989	1198001
Iron wire					Total.....				
Copper wire									
or									
Bronze	34867709	23264280	NIL	58131989		34867709	23264280	58131989	1198001
Tent and Tools									
OF Cable									
Total.....									

20/8/14
20/8/14

20/8/14

12/8/14

No.

Date

Submitted to the Divisional Engineer, Telegraph/ Telephones Division for favor of sanction and allotment of funds.

(Sanction Officer)

Allotment

From the budget grant

or

From the budget grant

or

Total

Cash	Stores	Total
34867709.00	23264280.00	58131989.00

No.

Date

Sanctioned the estimate has been carefully examined and the rates and quantities are fair.

Divisional Engineer, Telegraphs / Telephones

Division

D E P (Rural)

Indira Nagar, Lucknow

मंत्रालय, रायबरेली

इन्दिरा नगर, लखनऊ

(Rs. Five crore eighty one lac thirty one thousand nine hundred eighty nine only)

INSTRUCTIONS

- 1 Specification and report should be given in separate sheet.
- 2 Detailed calculations for stores and / or cash charges may be given on sheets attached in the case of "Joint Work" involving more than one account head, such details should be given separately in the attached sheets for each head of account.
- 3 The following instructions should be carefully observed in calculation of stores for lines...
 - (a) POSTS - Posts complete with all stays, fittings, such as couplings etc.
 - (b) WIRES - wire with all jointing material brackets with fitting including ties insulators and binders etc.
 - (c) CABLE - cable and jointing material etc.

Addl. General Manager
Lucknow Tel. Division

(10/11/2017)

प्रारम्भिक पत्रिका क्र 58131989/-

(रूपरेखा चित्र करोड़ इकायों में इकायों के रूप में संनिकषित करें)

10/11/2017

मुख्य लेखा अधिकारी (पू.)

कक्षा प्रधान महा प्रबन्धक दूरसंचार जिला

गाँधी भवन, लखनऊ

रूपरेखा क्र 5 (पत्रिका)

कक्षा प्रधान महा प्रबन्धक दूरसंचार जिला

बीएसएनएल, लखनऊ

10/11/2017

उप महा प्रबन्धक (दिल्ली)

कार्यालय प्रधान महा प्रबन्धक दूरसंचार जिला

बीएसएनएल, लखनऊ