

O/O THE EXECUTIVE ENGINEER, PUBLIC HEALTH ENGG. DIVN. NO. 3, NARNAUL.

To

Sh, Himmat Singh S/o Sh. Singar Singh,
R/o Village & Post Office, Dumerka- Khurd,
Tehsil Uchana, Distt. Jind.

232
14/09/2018

Memo No.

Dated

Subject :-

PART -A Water Supply Augmentation Water Supply Scheme Kanina Tehsil & Distt. Mohindergarh "Laying of D.I. pipe internal Distribution lines of various size & all other work contingent thereto.

PART - B Sewerage System laying of Sewer in 16 No. Newly Approved Colonies & Balance Uncovered Area in MC Limit of Kanina Town Distt. Mohindergarh "Laying of SWP sewer lines of various size & construction of Manholes & all other work contingent thereto.

DNIT Amount Rs. 470.00 Lacs.

Restricted Amt. Rs. 39739320.00

Reference: Your tender dated : 20-08-2018.

Acceptance for & on behalf of governor of Haryana under the authority of the Engineer-In-Chief, Haryana, Public Health Engineering Department. Panchkula Memo No. 86885 -PHE/W(2) dated 06.09.2018 & Superintending Engineer, Public Health Engineering Circle, Narnaul Endst No. 6394-95 dated 07.09.2018 of your above noted work cited as subject which interalia contains the following rates, terms & conditions is hereby conveyed subject to the financial regularities and other terms and conditions of approved DNIT/ Tender documents :-

Sr. No.	Description	Qty.	Unit	Rate quoted by the contractor.
1	HSR items (As per DNIT)			-16.01% below ceiling rate.
N.S. 1	Supply and fixing of D.I. Specials bends, reducers, Tee etc. including cost of Jointing materials, laying, jointing, in position as per specification (For Internal Distribution) Note : D.I. specials of make KISWOK & G.G. Kejriwale, Electro steel for distribution will be used.	8000	Kg.	100 per Kg.
	Total (HSR item)			

Date of commencement of work be reckoned w.e.f. 17.09.2018. You are requested to deposit balance security 3% should be deposited within 10 days from the date of issue of this letter in this Sub Division Division office and also contact the S.D.E. Public Health Engg. Sub Division Kanina for taking nishans & start the work immediately.

Documents containing detail of terms & conditions of the contract, which stand concluded with this communication, have been prepared and you are requested to please attend this office within 10 days from the date of issue of this communication to sign the same.

CONDITIONS :-

- All the cuttings & corrections attested by the Engineer-in-Charge.
- The Expenditure against the above work shall not exceed over the administratively approved estimate & funds sanctioned for the work.
- The constructional and structural design & drawings, X-section and Terminal Head Design statement shall be approved by the concerned Superintending Engineer before taking the work in hand.
- The time limit is 12 months (Twelve months) & it should be ensured to get the work be completed within the time limit.
- The cost of this work restricted to Rs. 3,97,39,320/- (Rs. Three Crore Ninety Seven Lacs Thirty Nine Thousand Three Hundred Twenty only).

The work shall be carried out strictly as per detailed specification mentioned in the DNIT. And No change in specification & scope of work shall be made without specific approval of this office. The quantities provided and calculated in the NIT shall be the responsibility of the Engineer-In-Charge.

For & on behalf of the governor of Haryana


EXECUTIVE ENGINEER

Endst No.

Dated


A copy of the above is forwarded to the Engineer-In-Chief, Haryana, Public Health Engineering Department, Panchkula for information with reference to his office memo No. 86885 -PHE/W(2) dated 06.09.2018.


EXECUTIVE ENGINEER

Endst No.

Dated

A copy of the above is forwarded to the Superintending Engineer, Public Health Engineering Circle, for information with reference to his office endst No. 6394-95 dated 07.09.2018.



EXECUTIVE ENGINEER

Endst No. 5417

Dated

12/9/18

A copy of the above is forwarded to the Sub Divisional Engineer, Public Health Engineering Sub Division, Kanina for information and necessary action. He is requested to give Nishans for the above work to the above said contractor immediately and get the work completed within the time schedule.


EXECUTIVE ENGINEER

Endst No.

Dated

A copy of the above is forwarded to the Dy. Supdt/ D.A.O./ H.D.M. of this office for information and necessary action.


EXECUTIVE ENGINEER

Endst No.

Dated

A copy of the above is forwarded to 3rd party inspection (M/s Water & Power Consultancy Service (I) Ltd., 76-C, Sector-18, Industrial Area, Gurugram). for information.


EXECUTIVE ENGINEER