

Estimate for construction of channel X-ing at RD 108940 of Rattakhhera Kharif Channel with Rajpura Minor at RD 20000

REPORT

The estimate amounting to Rs. 3320600/- has been framed to cover the probable cost of above said work.

NECESSITY:- The revised administrative approval for construction of RKC has been approved vide FC & PS to Govt. Haryana Irrigation department No. 02/15/2011/11-W dated 01-08-2016 under head 4701 medium irrigation plan works NABARD & state plan during the year 2016-2017 for Rs. 89.40 Crore. The alignment has been approved vide CE/BWSC /HID/PKL No. 2266/NABARD/2011 dated 18-10-2011. The L-Section has been approved vide SE/CDO PKL No. 1973-775/385/13/D-11 dated 14-11-2012. The scheme was announced by Hobbie CM of Haryana vide code No. 4063 dated 25-12-2010. The foundation stone scheme has been laid by the Hon'ble CM Haryana on dated 29-09-2013. The estimate for construction of work RKC including E/Work exc., VR bridge & W/C X-ing has been sanctioned vide EIC/IRRI/Deptt/PKL no. 35/NABARD/2014 dated 13-10-2013 in which the head regulator & canal x-ing coming in the alignment of this reach was not included and now the estimate for canal x-ing has been framed. Hence the necessity of the estimate:-

CANAL X-ING:- The drawing for syphen at RD. 20000 at the Rajpura Minor has been approved vide SEBWS/CSSA No. letter no. 3553/64-W on dated 20-03-2017. The quantities of canal x-ing has been provided on the basis of approved drawing. The provision of the canal x-ing diversion has been made in the estimate for smooth running of channel without any obstruction of channel on suffing during excavation of work. The credit of dismantled material received back from dismantling of lining of Rajpura Minor has also provided in the estimate.

RATES:- The rates are as per HSR+sanctioned zonal premium prevalent w.e.f. 22-11-2011. **CROP COMPENSATION:-** A provision of crop compensation has been made in the estimate which has to be paid to farmers for construction of diversion of canal during construction of canal.

CONTINGENCY:- The provision of 1% contingency and 1% for quality control as per codal instruction has been provided in the estimate for incurring expenditure for testing of material, advertisement and any unforeseen items.

An early sanction of this estimate is requested please.

Sd/-

Sub Divisional Officer,
Kalanwalli W/S Sub Division,
Kalanwalli

RECEIVED

Executive Engineer,
Rori W/S Division,
Sirsa.

13/11

Chief Engineer
BWS Circle, Sirsa

M/O Sirsa

Copy of above is forwarded to A.G (Audit) Haryana Chandigarh for information and necessary action. The expenditure is chargeable to head

Executive Engineer/Nabard,
Chief Engineer/BWSU, I&WR Deptt.
Haryana, Panchkula

DA/As above
-/64-m/1040/d/07/2017

Executive Engineer, Rori Water Services Division, Sirsa.

Endstt. No. /Nabard/2017

Executive Engineer/Nabard,
Chief Engineer/BWSU, I&WR Deptt.
Haryana, Panchkula

Dated: 27/02

DA/As above
25/11/17

Handwritten notes and signatures on the right margin.

The expenditure is chargeable to Head 4701-6-800-98-51 (Construction of New Minors). The estimate has been registered at Serial No. 2534/Nabard/2017 and is returned herewith duly sanctioned.

- 1. As laid down in paragraph 2.110 to 2.113 of PWD Code.
- 2. Subject to availability of budget/funds.
- 3. Neither any expenditure has to be incurred nor any liability has to be created over and above the sanctioned cost of the project by the Government.

The sanction is subject to the conditions:-
Panchkula is hereby accorded under Sr. No. 1 Rule 10.5 (a) of departmental Financial Rule, 1988 (1st Haryana amendment) to the subject cited estimate for Rs. 46,71,685/- (Rs. Forty six lakh seventy one thousand six hundred eighty five only).

Sanction of Chief Engineer/BWS Irrigation Department, Haryana, Panchkula is hereby accorded under Sr. No. 1 Rule 10.5 (a) of departmental Financial Rule, 1988 (1st Haryana amendment) to the subject cited estimate for Rs. 46,71,685/- (Rs. Forty six lakh seventy one thousand six hundred eighty five only).

Ref: Your office letter No. 347-48/64-W/SSA dated. 07.02.2017.

Sub: Estimate for construction of channel x-ing at Rattakhera Kharif Channel RD 77585 x-ing of MMK Disty.

To: The Superintending Engineer,
BWS Circle, Sirsa.

From: Chief Engineer/BWSU,
Irrigation Department, Sector-5,
Sinchal Bhawan, Panchkula.

No. 317 /Nabard/2017

Dated 27-2-17

Handwritten notes and signatures at the bottom left, including 'YEN Sirsa' and 'copy of above is forwarded'.

30

Handwritten initials in a circle.

Estimate for construction of channel X-ing at Rattakhera Kharif Channel

RD. 77585 x-ing of MMK Disty.

REPORT

46,71,685/-

The estimate amounting to Rs. 4955089/- has been framed to cover the probable

cost of above said work.

NECESSITY:- The revised administrative approval for construction of RKC has been approved vide FG & PS to Govt. Haryana Irrigation department No. 02/15/2011/1-W dated 01-08-2010 under head 4701 medium irrigation plan works NABARD & state plan during the year 2010-2011 for Rs. 89.40 Crore. The alignment has been approved vide CE/BWSC /HID/PKL No. 2266/NABARD/2011 dated 18-10-2011. The L-Section has been approved vide SE/CDO PRL No. 1973-775/385/13/D-11 dated 14-11-2012. The scheme was announced by Hubble CM of Haryana vide code No. 4063 dated 2572-2010. The foundation stone scheme has been laid by the Hon'ble CM Haryana on dated 29-09-2013. The estimate for construction of work RKC including E/work exc., VR bridge & W/C X-ing has been sanctioned vide EIC/IRRI/DEPT/PKL no. 35/NABARD/2014 dated 13-10-2013 in which the head regulator & canal x-ing coming in the alignment of this reach was not included and now the estimate for canal x-ing has been framed. Hence the necessity of the estimate:-

CANAL X-ING:- The drawing for MMK Disty. RD. 77585 sanctioned vide SE/CDO letter no. 1005-06/CDO-II 2015 dated 19-06-2015. The quantities of canal x-ing has been provided on the basis of approved drawing. The provision of the canal x-ing diversion has been made in the estimate for smooth running of channel without any obstruction of channel on suffling during excavation of work. The credit of dismantled material received back from dismantling of lining of MMK Disty has also provided in the estimate.

RATES:- The rates are as per HSR+sanctioned zonal premium prevalent w.e.f. 22-11-2011 **CROP COMPENSATION:-** A provision of crop compensation has been made in the estimate which has to be paid to farmers for construction of diversion of canal during construction of canal.

CONTINGENCY:- The provision of 0.50% contingency and 1% for quality control as per codal instruction has been provided in the estimate for incurring expenditure for testing of material, advertisement and any unforeseen items.

An early sanction of this estimate is requested please.

Sd/-

Sub Divisional Officer,
Kalanwalli W/S Sub Division,
Kalanwalli

RECOMMENDED

Executive Engineer,
Roti W/S Division,
Sirsa.

Supervising Engineer,
Bhakra Water Services Circle,
Sirsa
7/10/17

No. 856

/NABARD/2017

Dated: 05.05.2017

From

Chief Engineer/ BWS,

Irrigation & Water Resources Deptt.,

Haryana, Panchkula,

To

The Superintending Engineer,

BWS Circle, Sirsa.

Sub:

Estimate for construction of Canal X-ing at RD 108940 of

Rattakhera Kharif Channel with Rajpura minor at RD 20000.

Ref:

Your office letter No. 1035-36/3-W/Rpt, dated 24.04.2017.

As recommended by you vide your letter under reference sanction of

Chief Engineer/ BWS, Irrigation & Water Resources Department, Haryana,

Panchkula is hereby accorded under Sr. No. 1 Rule 10.5 (a) of Department Financial

(Haryana amendment) Rules, 2008 to the subject cited estimate for

Rs. 33,72,786/- (Rs. Thirty Three Lakh Seventy Two Thousand Seven Hundred

Eighty Six only).

The sanction is subject to the conditions:-

1. As laid down in paragraph 2.110 to 2.113 of PWD Code.

2. Subject to availability of budget/funds.

3. Neither any expenditure has to be incurred nor has any liability to be

created over and above the sanctioned cost of the project by the

Government.

The expenditure is chargeable to Head 4701-06-800-98-51 (Construction of

New Minors).

The estimate has been registered at Serial No. 2601 /NABARD/ 2017

and is returned herewith duly sanctioned.

DAI/As Above.....

Executive Engineer NABARD,

Chief Engineer/ BWS,

Irrigation & Water Resources Deptt.,

Haryana, Panchkula.

Endst. No.

/NABARD/2017

Dated: 05.05.2017

Copy of above is forwarded to A.G (Audit) Haryana Chandigarh for information and necessary action. The expenditure is chargeable to head Executive

Engineer/ Rori Water Services Division, Sirsa.

No. 2642 /64-0 dated 31/5/2017

Copy of above is furnished to you for necessary action.

Superintending Engineer

Bhakra Water Services Circle

31/5/2017

Bal Estate

Handwritten notes and signatures at the top left, including 'KENTON' and '31/5/2017'.

Handwritten calculations on the right side: 1814, 20/5, 642, 2919.17.

Handwritten number '35' inside a circle.

Handwritten signature 'A.K. Garg' and other notes.

Official stamps and handwritten notes at the bottom left.

Handwritten signature at the bottom center.

Handwritten number '1' inside a circle.

Executive Engineer
Irrigation & WR Deptt.
Haryana, Panchkula
Assistant Design Engineer (NABARD)
Chief Engineer/BWS

A copy of above is forwarded to SE, BWS Circle, Sirsa for taking further necessary
Case No. 539/NABARD/2010

2/5395

Engd. No. 1045

Superintendent, Irrigation (Works)
Principal Secretary to Government Haryana
Irrigation and Water Resources Department

A copy is forwarded for information for the Principal Accountant General (A&F),
Haryana, Lekha Bhawan, Chandigarh.

Engd. No. 2/15/2015-1 IW

July, 2016

Superintendent, Irrigation (Works)
Principal Secretary to Government Haryana
Irrigation and Water Resources Department

The expenditure will be met out from the sanctioned budget of Department
Head NABARD (4701-07-800/789-98/99-51)
under following head during the financial year 2016-17:
1. Rs. 7109.50 lacs under Head State Plan
2. Rs. 1830.65 lacs under Head State Plan

In continuation of sanction issued vide Memo No. 2/15/2011-1 IW dated of
31.01.2011, sanction of the Governor of Haryana is hereby accorded for issuance of
the revised administrative approval amounting of Rs. 7179.19 lacs for construction of Ratta Kheta
store & forty lacs only) instead of Rs. 116000 tail off taking at R.D. 39000-R of River Ghaggar & Branch
Khatta Channel (R.D. 0 to 116000 tail off taking at R.D. 20000-R of Main Branch
RD 0 to 29200 off taking at R.D. 20000-R of Main Branch.

Reference from state file No. 66/111 dated 17/05/2016 on the subject

Memo No. 2/15/2011-1 IW dated Chandigarh, the 1st July, 2016.
Revised Administrative approval amounting to Rs. 89.40 Crores for
construction of Ratta Kheta Khari Channel (RD 0 to 29200 tail off taking at RD
RD 39000-R of River Ghaggar & Branch RD 0 to 29200 off taking at RD
20000-R of Main Branch.

The Engineer-in-Chief,
Irrigation and Water Resources Department, Haryana,
Sinchai Bhawan, Sector-5, Panchkula.

1261

10/16

Executive Engineer
Irrigation & WR Deptt.
Panchkula
Haryana
Assistant Design Engineer/NABARD
Chief Engineer/BWS
for

Case No.

A copy of above is forwarded to SE, PWS Circle, Sirsa for taking further necessary
Case No. 635/NABARD/2016

Order No. 1045

Dated 03/07/2016
Superintendent, Irrigation (Works)
for Principal Secretary to Government Haryana,
Irrigation and Water Resources Department

Principal Accountant General (A-1)
Irrigation and Water Resources Department
Chandigarh, the

July, 2016

Superintendent, Irrigation (Works),
for Principal Secretary to Government Haryana,
Irrigation and Water Resources Department

A copy is forwarded to the Principal Accountant General (A-1)
Irrigation and Water Resources Department, Chandigarh, for information & necessary action.

Order No. 215/2015-1 IW

under following head during the financial year 2016-17.
1. RS. 7109.50 lacs under Head NABARD (4701-07-800/789-98/99-51)
2. RS. 1830.00 lacs under Head State Plan

The expenditure will be met out from the sanctioned budget of Department
RD 0 to 29200 off taking at RD 20000-R of Main Branch
RD 0 to 116000 off taking at RD 39000-R of River Chaggar & Branch
RD 0 to 29200 off taking at RD 7179.19 lacs for construction of Kata Khairi
& forty lacs only) instead of Rs. 7179.19 lacs for construction of Kata Khairi
the revised administrative approval an amounting of Rs. 89.40 Crores (Rs. Eighty nine
crore & forty lacs only) issued for issuance of
31/01/2011, sanction of the Governor of Haryana is hereby accorded for issuance of

In continuation of sanction issued wide Memo No. 215/2011-1 IW dated
Reference from State File No. 603/HC dated 17/05/2016 on the subject

Memo No. 215/2011-1 IW
dated Chandigarh, the 14th July, 2016
Revised Administrative approval amounting to Rs. 89.40 Crores for
construction of Kata Khairi Chaggar & Branch RD 0 to 29200 off taking at RD
20000-R of Main Branch.

The Engineer-in-Chief,
Irrigation and Water Resources Department, Panchkula,
Sector-5, Bhaban, Sirsa