WORK ORDER

Office of the Executive Engineer P.W.D. Division Chhabra
No.: 606 Date : 26/08/2013

M/s Jainco Enterprises Pvt. Limited
“AA” Class PWD Contractor,
592-Dadabadi, Welcome Tower
Modi College Road, Kota (Raj.)

Sub.:- Tender for Re-Construction of Road Strengthenjng. Widening, Raising, CC Pavement &
C.D. Work Kota (Kawai-Salpura) to Dharnwada Km. 123/245 to 135/290 in Distt. Baran
Under SHW (Geners Job No 2-’5054.-’8h‘WfGeneraHPlanQO13~T4)
Yours Tender 'ated 12/06/2013 Rate Approved The CE Letter No. F—?(TBS?)HS@C-HEZ’OTS
D-282 Dated 02/08/2013 & This office letter No. 547 Dt 12/08/2013 & 578 Dt 19/08/13
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Your Tender for the above mentioned work has been accepted on behalf of the

t
(1

>Overnment of State of Rajasthan to your tendered percentage of @ 8.40% Below Estimated
Cost for which is Rs. 19,99,92,387/- Aggregating to Rs. 18,31,93,026/- (Rs. Eighteen Crore Thirty

D

Lacs Ninety Three Thousand Twenty Six On'y.
Your are hereby directed to contact the Assistant Engineer PWD Sub Division Ist Chhabra
Start the Work. Please note that the time allowed for carrying out the work as entered In tender

snall be reckoned from the ten days of this order ta commence the work

This letter of acceptance together with the tender submitted by your embodying all the
-=niract agreement between you and Governor of the State of Rajasthan for this afore said work.

Note : Additional Performance Security yet not furnished by you hence same may bhe
deducted from your payment,

e < . ' 2rzement No. 40 of 2013-14
o B Daie of Commencement - 05/09/2013

[V

Stipulated Dt Of comp. : 04/08/2014 /Q‘éf\
K. Vishwakarma}

—> Executive Erigineer
ZPWD Division Chhabra

ineer P.\W.D. Circle, Baran
*ecCutive Engineer P.W.D Quality Control Division Baran Along with cony of Schedule “@"
'ssistant Engineer P.W.D. Sub. Division Ist Chhabra

Vining Engineer. Jhalawar
: i .Vishwakarma,\

‘Executive Engineer
é PWD Division Chhabra
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GOVERNMENT OF RAJASTHAN OFF I_CE
OF THE S¥hsrseonzararsteas
NOTICE INVITING TENDERS FOR WORKS

Tenders are herby mvucd on behalf of the Governor of Rajasthan for theworksofinn o i auina it d e
from enlisted contractors of the appropriate class. Contractors enlisted with the CPWD.Postal, Telecom, Rallm ay,

MES, other State Government/Central Government Undertaking/Organisations equivalent to AA and A Class of
Rajasthan are also eligible after giving prescribed Earnest Money to tender for works as under;

(i) Contractorequivalent to AA Class of Rajasthan. Works of which cost exceeds Rs. 1.5 crores
(i1) Contractor equivalent to A Class of Rajasthan. Works of which cost exceeds Rs. 7.5crores but
not exceed Rs. 3.00 crores.

Contract document consisting of the detailed plan complete specifications, the Schedule of the quantities of the various
classes of work to be done and the set of Condition of Contract to be complied with by the persons whose tender may bo -
accepted, which will also be found prmted in the form of tenders, can be seen at the office of

the... .. (name of the officer) every day except on Sundays and
Pubhc HOlldd}’S durmg office hours.

Tenders, which should always be placed in sealed covers with the name of the wmk written on the env ulopu, will be

received by the.. : (name of the officer) upto........... amf’pm (time) on
theligee (date) and wﬂi be opned by him in his office at . ...am/pm (time)
bl nee vt il (date) in the presence of'such Contractors or their authorlsed representatwes as are present.

Tenders are to be submitted on a prescribed from, which can be obtained from the office (sjokthes s b i
..... o e i e (Mames 'of the officer(s)) en: payment of asumi of
e e e in cash or by demand draft. The sale offender from will start at least............c...oocvcuiiennn. days
before the date of recipt of tenders. The sale of teners will be closed one day before actual time of receipt of tender.
Before submitting tenders, it should be ensured that all the tender papers including Conditions of Contact are signed by -
the tender. Eligibility to get tender forms shall be with reference to the amount mentained in the NIT.

The work is to be completely finished to the satisfaction of Engineer-in-charge within....................... ... months from
the 1 O™ day after the date of written order to commence the work. .

EamestMoney, atounting toRE Lol li v o s oos must '1cc0mpfm} each tender, and each tender
is to be in a sealed cover, superscnbed MlEHder FOT. . ol e s S e N R R e ANE

addressed to the ...
(name of me officer) Earnest M(mey, in cash or Bankers Cheque n the name of oﬁ' icerinv 1t1119: tender or Demand Draft
of Nationalised/Scheduled Banks, should be deposited with the cashier or authorised clerk and his receipt should be
~ atteched with tenders. In case of tenders for works of which tendered cost in Rs. 5 crores and abo”e, Earnest Monay of
Rs. 10 Lac. shall be accepted in cash as above and remaining part of Earnest Monay can be acepted either in the form of
Bank Gurantee (From RPWA 87) or in cash. Enlisted contractors shall be required to deposit /, % of estimated cost of
work as Earnest Monay while tendering within their enllstment zone. For outside their zone, 2% Earhest M -nay shall
be required to be deposited. y -

The security deposit @ 10% of the gross amount of the running bill shall be deducted from edch rulmmg bill, and shall
be refunded as per mles on completion of the contract as per terms and conditions. However, the amount of security
deposit deducted from running bills shall not be converted into, any mode of securities like bank gurantee. FDR etc. The
earnest monay deposited shall however be adjusted while deducting security deposit from first runmng bill of the
contractor. There will be no maximum limit of security deposit. :

However, a contractor may elect to deposit full amount of 10% security deposit in the shape of bank gurantee or
any acceptable form of security before or at the time of executing agreement. In that case earnest money may be
refunded only after deposition ot full 10% as above However, in case during execution cost of works exceeds as shown
at the time of depositing 10% ds above, balance security deposit shall be dedpcted from the Running Account Bills."

The acceptange of the tender will rest with the Competent Authority who does rot bind itselfto accent the lowest tender,
andreservesto %gg‘lfthe authority toreject any or all the tenders received without asmgmng any reason.

Tender forms as issued from the office (s) mentioned above (Para 4), must be returned it
enclosures, to the following office/officers, on the date of receipt of tenders

Qlror o _ o ma.mﬁngu‘ |

turned, with all
r
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Value of Tenders ' Name of Office
(i) Tenders for which sanctioning authority is Executive Engineer/Superintending Engineer Divisional Office
(i) Tenders for which the sanctioning authority is Additional Chief Engineer/C hief Engineer Circle Office
(iii) Tenders for which sanctioning authority is Board/State Government. Additional Chief Engir
; i Chief Engineer Office

10. No refund offender fees is claimable for tenders not accepted or forms returned or for tenders not submiitted.

11. The tenders for works shall remain open for acceptance for the period as given below from the date-of opening of finan

1. For tenders to be accepted by Executive Engineer ' : 20d
2. For tenders to be accepted by Superintending Engineer ; ; 30d
3. For tenders to be accepted by Additional Chief Engincer ; 40 di
4. For tenders to be accepted by Chief Engineer ; : . ¢ 50d
5. For tenders to be accepted by Adm. Deptt. / Board g ' . 60 dl
6. For tenders to be accepted by finance committee Boa/d empowered committee. Empowered Board ~Fgd

Note :- Communication of acceptance of tender shall also within the above limits. |

_If any tenderer withdraws his tender prior to expiryof said validity period or mutually expended period or n
modifications in the rates, terms amd conditions of the tender within the said period. Which are not acceptable t
deprtment. or fails to commence the work in the specified period, fails to execute the agreement the department
without prejudice to any, other right or remedy, be at liberty to forfeit the amount of e.arnest money given in any
absolutely. If any contractor, who having submitted a tender does not execute the areement or start the work or doe
completé the work and work has to be put to.. retendering, he shall stand debarred from participating such retenders
addition to forfeiture of Earmest Money/Security Depositand other actionunder agreement. -

12. All tenders, in which any of the prescribed conditions are not fulfilled or which have been vitiated by errors in
calculations, totalling or other Discrepancies or which contain over-writting in figures or words or corrections not
initialled and dated, will be liable ro rejection.

13! Enlisted Contractors, will be required to pay Earnest Money @ 112 % of estimated cost of work put to tender, in ¢
of work or which they are authorised to tender under Rules for enlistment of contractors, but the amount to the ext
full Earnest Monay shall be liable to be forfeited in the event of circumstances explained in Clause 11 above.
Degree/Diploma holder Engineers may pay Earnest Money, equal to one half of the normal rates, subjct 1o the
provisions of Rules for enlistment of Contractors. : '

14.  The tender should be accompained with Income Tax and Sales Tax Clearance Certificates from the Concerned”
department] aumorites, without which the tenders may not be entertained.

15. The whole work may be split up between two or more contractors or accepted in part and not in entirety if conside
expedient. ;

Q C)\O\ﬁ ) : Sign 0 ﬁw -charge
For and on be _ rnor of Rajast]
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CONTRACT FOR WORK
GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS

All workd, proposed for execution by Contract, will be notified in a form of invitation to tender pasted on public phees and
onaboard hung up in the office of and signed by the Chi ef Engineer or other duly authorised Engineer,

- The form of invitation to tender will state the work to be carried out, as well as the date of submitting and opening of tenders
and the time allowed for carrying out the work, also the amount of Earnest Money to be deposited with the tender and the
amount of the Security Deposit to be deposited by the mecessful tenderes and the percentage, if any, to be deducted from
bills. Copies of the specifications, designs and drawings and estimated rates/scheduled rates and any other documents
required in connection with the work signed for the purpose of identification by the Executive Engineer shall be open for
inspection by the Contractor at the office of the Chief Engineer or other duly authorised Engineer during office hours.

In the evenjt of the tender being submitted by a firm, it must be signed separately by each partner, thereof, or in the event of
the absence of any partner, it must be signed on his behalf, by a person holding a Power of Attorney, authorising him to do
s0. Such Power of Attorney will be submitted with the tender and it must disclose that the firm, is dufy, is duly registered
under the Indian Partnership Act, by submitting the copy of the registration certificate,

Receipts for payments, made on account of a work then executed, by a firm must also be signed by the several partners,
except where the contrpctors are described in their tender as a firm, in which case the receipts must be signed in the name of
the firm by one of the partners or by some other person having authority to give effectual receipts for the firm.

Agtperson, who submits percentage rate tender, shall fill up the usual printed form stating at how much percent above or
below the rates specified in Schdule G, he is willing to undertake the work. Only one rate of percentage, more or less, on all
the estimated rates/ scheduled rates shall be mentioned. Tenders which propose any alteration in the work, specified in the
said form of invitation offender, or in the time allowed for carrying out the work, or which contain any other conditions of

#any sort will be liable to rejection. No single tender shall include more than one work, but Contactors, who wish to tender

for two of more works, shall submit a separaete tender for each work. Tenders shall have the name and number of work, to
which they refer, written outside the envelope.

The Chief Engineer or other duly authorised Engineer will open the tenders in the presence of any, contractor (s) or their
authorised representatives who may be present at the time, and will announce and enter the rates/amounts of all leaders in
the Register of Opening of Tenders (Form RPWA 20A). In the event of the tender being accepted, a receipt for the earnest
money deposited shall be given to the Contractors, who shall sign copies of the specifications and other documents
mentioned in Rule 1. In the event of a tender being rejected, the Earnest Money forwarded with such unaccepted tenders
shall/be returned to the Contractor making the same. ' '

The Chief Engineer of other duly authorised Engineer shall have the right of rejecting all or any of the tender without
assigning any, reason. :

The receipt of an Accountant, Cashier or any other official, not authorised to receive such amount, will not be -considered
as an acknowledgement of payment to the Chief Engineer or other duly authorised Engineer.

The memorandum of work tendered for, memorandum of materials and tools and plant to be supplied by the Depart) x-it
and their rates, shall be filled in and completed in the office.-of the Chief Engineer or duly authorised Engineer before uV
tender form is, issued. :

e

Ifit is found that the tender is not submitted in proper manner, or contains too many corrections and or unreasonable rates
or amounts, it > ould be open for the Fngineer-in-charge not to consider the tender, forfeit the amount of eaniest money
and/or delist the co, 1 tractor. : : :

The tenderer shall sign a declaration under Official Sect ;ts Act for maintaining secrecy of the tender documents, drawings
or other record connected with the work given to him in form given below. The unsuccessful tenderers shall return all the
drawing given to them. ,

¥ oz : = e
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eclaration:

11.

19

13,

14.

15.

16.

17
18,

19.

20.

"I/We hereby declare that I/We shall treat the tender documents, drawings and other records, connected with the wprk, 2
secret, confidential documents and shall not communicate information derived therefrom to any person other than a pers
to whom I/We am/are authorised to communicate the same or use the information in any manner prejudicial to the sefety
the same". :

Any percentage rate tender containing item-wise rates, and any item rate tender containing percentage Rate below or abo
estimated/scheduled rates, will be summarily rejected. However, if a tenderer voluntarily offers arebate for payment withis
stipulated period, this may be considered.

On acceptance of the tender, the name of the accredited representative (s) of the Contractor (with a photograph and signatu
attested), who would be responsible for takmg mstruchons form the Engineer in charge, shall be communicated fo t
Engineerin charge.

Sales tax or any other tax on materials, or Income Tax in respect of the contract shall be governed by Clause 36 A,Bandca
D of the Conditions of Contract. Deductions of Income Tax at source will be made as per provisions of the Income Tax Act.
force from time to time.

_ The tender to work shall not be witnessed by a Contractor or Contractors who himeslf/themselves has/have tendered or w

may and has/have ter:dered for the same work. Failure to observe the secrecy oftenders will render tenders of the contracto
tendering as well as witnessing the tender, liable to summary rejection.

If on check there are discrepancies the following procedure shall be followed.

0

(i) Where there is a difference between the rates in figures and words, lower of the two rates shall be take as vaSid 2
correctrate, : : L,
(i) When the rate quoted by the contractor in figures and in words tallies, but the amount is not workde out correctly,

rate quoted by the contractor shall be taken as correct and not the amount worked out.

(i) ~ While quoting rates, if rate/rates against any item or items are found to be omitted, the rate given in the Schedule
by the department for such times will be taken into account while preparing comparative statement and contrac
. shall be Bound to execute suchitemon'G' Schedule rates. t

(iv) . Incase where percentageis given but the 'above' or 'below'not scored, the tender will benontresponsive.

The Contractor shall comply with the provisions of the Apprenticeship Act, 1961 abd the rules and orders issued thereunc
from time to time. If he fails to do so, his faulure will be a breach of the contract and original sanctioning authority in
discretion may cancel the cfontract, The contractor shall also be liabie for any precuniary liability arising on accoun
violations by him of the provisions of the Act.

The Contractor shali read the specifications and study the working drawings. carefully before submitting the tender.

The site for execution of the work will be made available as soon as the work is awarded. In case, it is not possjble for
Department to make the entire site available on the award of the work, the Contractor shall arrange his working program
accordingly. No claim/whatsoever, for not giving the site in full on award of the work or for giving the site gradually inp
will be tenable. The contractor may satisly himselfregarding site, acquisitionofland, approach roads ets.

The lender documents show already the specific terms and conditions on which tenders are required by the Governmr
Hence all tenders should be in strict conformity with the tender documents and should be fulfilled in, wherever necess
and initiated. Incomplete tenders are liable to be rejected. The terms and conditions of the tender documents are firm, as s
conditibn_al‘tendcrs are liable to be rejected. '

The tenderer, while submitting tender, must provide adequate information regarding his financial, technical
organisational capacity and working experience to execute the work of the the nature and magnitude.

The Chief Engineer or other duly authorised Enginesr i*eserves the right to'ask for submission of samples as in fcspec
materials for which the tenderer has-qucted his rates before the tender.can be considered for acceptance If the tenderer, 1
is called upon to do 50, does not submit within seven days of written order to do 5Q, the Engineer-in-Charge shall be at lib
o forfeit the said earnest money absolutely.

P ETT
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22. The Contractor shall submit the list of the work, which are in hand (progress). In the following form::

Name Name and parti__culars of the Amount Position . Remarks
of work Sub Division/Division, of work " of works '
' where work is being executed in progress
i 2 3 i 4 5
;- ".‘:_-

"y

23.  The Contractor should quote his rates only in one language i.e. either ir Hindi or English. Rates should be Jquote cl in
figures as well as in words. In case a contractor has quoted rates in both the languages, and the rates so quoted differ, then
the lower ofthe two shall be treated as the rate quoted by the Contractor.

© 24, All additions, deletmns corrections and overwritings, must be serially numbered and attested by the Contractor atevery -
page, so also by the officer opening the tenders, so as to make further disputes impossible on this score.

25.  Afteracceptance of the tender, the Contractor or all partners (in the case of partnership firm), will append photographs and
signatures duly attested at the time of execution of Agreement. .

26.  Ifany contractor, who having submitted a tender does not execute the agreement or start the work or does not complete the
4y, workandthe work has to be put to retendering, he shall stand debarred from participating in such retendering ifaddition to
' forfeiture of Earnest Money/Security Deposit and other action under agreement.

27.  The tender.documents shail be issued to those contractors only having valid enlistment as on the date of issue of
& documents. ' :

280 (a) dfa tﬂnder reduces the rates volunterily after opning of tenders / negotiations, his offer shall stand cancelled
automatlcally, his earnest money shall be forfeited and action for debarring hlm from business shall be taken as per
enlistmentrules.

(b) Ifanon-tenderer offers lowerrates aﬁer opning of tenderb action for debarrmg him from business shall be taken as
per enlistment rules. -

29.  Contractors shall submit only uncon onal tenders. Conditional tenders are liable to be rejected summ
L 3
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Tender for works 2
I/We Hereby tender for the execution for the Governor of the State of Rajasthan of the work specified in the underwrit
memorandum within the time specified in such memorandom at the rates, (infigures)...........coocoiviinnns % (as well as in wor
........................................................................... reeseneeeenperecent below/

above the amount, entered in the schedule G in all respects in accortdance with the specifications, design, drawings 2
instructions is writing referred to in Rule 1 in all respects in accordance with sucu vuuditton so far as applicable. I/We have visi
the site of work and am/are fully aware of all the difficulties and conditions likely to affect carrying out the work. I/We have fu
acquainted mysefl/ourselves about the conditions in regard to accessibility of site and querries/kilns, nature and the extent
ground, working conditions including stacking, of materials, installation of tools & plant, conditions effectiong accommodat
and movement of labour ete. required for the satisfactory ececution of contract. -

Memorandum
(2) General description of work........... G S TR T L SR
(b) 7 Estimated CostRE .0t i sk e S e e
(c) Earnest moﬁey Rie 2 e @2% for enlisted contractors outside their zone and'/z% within their zone of enlistme:

(d) Security Deposit: .

(i) "The security deposit @ 10% of the gross amount of the running bill shall deducted from each running bill :
shall be refunded as per reules on completions of the contract as per terms and conditions. However the amoun
security deposit deducted from running bills shall not be converted into any mode of securities bank guarani
FOR etc. The earned money deposited shall however be adjusted while deducting security deposit'from
running bill of the contractor. There will be no meximum limit of security deposit. 4

Hower, a contractor may eleci to deposit of full amount of 10% security deposit in the the shape of bank guarar
orany acceptable form of security before or at the time of executing agreement. In that case earnest mony maj
refunded only after deposition of full 10% as above. How, in case during execution cost of works exceed:
shown at the time of depositing 10% as above, balance security deposit shall be deducted form the "Runr
AccountBills". _ & _
(i) Bank Guarantee shall in all cases be payé.ble at * ne headquarter of the Division or the nearest Dist
Headquarters. = iy
(e) lime allowed for the completion of work (to be reckoned form the 10* day after the date of written order to commence
Werk) Isin e D i S ST months. Should this tender be accepted in whole or in Part, I/ We hereby agre
abide by and fulfull all the terms and provisions of the conditions of contract annexed hereto and of the Notice Invil
Tender, or in default thereof, to forfeit and pay to the Governor of Rajasthan or his successors in office, the sum of mo
mentioned in the said conditions. e ; Jhes
AsumofRs......ccvvinns e is fomardécl herewith in the form of cash, Bank Draft, Banker's Cheque as Ear
Money. This amount of earnest money shall absolutely be forfeited to the Governor of Rajasthan or his successor in of
without prejudice to any other right or remedies of Governor of Rajasthan of his successor in his office, should I/We fa
commence the work specified in the above memorandum. : : '

Signature of Witness A
Witness's address & occupation ' Signature of Contractor
' Address or Contractor

Date:

The above tender is herebly accepted by me on behalf of The Governor of Raja

Dated the G -.. B o L B e Engineer-in-cha

P i R : ) . : S
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CONDITIONS OF CONTRACT
Clause I: Security Deposit:

"The security deposit ( /10% of the gross amour=t of the running bill shall deducted from each running bill and shall be
refunded as per rules on completion of the contract as per terms and conditions. The earnest money deposited shall however
be adjusted while deducting security deposit from the first running bill of the contractor. There will be no maximum limit of
security deposit. :

A contractor may however, elect to furnish bank guarantee or any acceptable form of security for an amount equal to the
full amount of security deposit @ 10% of the work order before or at the time of executing the agreement. In that case, earnest
money may be refunded only after furnishing of the bank guarantee as above. During the exection for the work or after
completion of the work also a contractor may replace the security deposit by furnishing bank guarantee for an equal amount.
However during execution of the work if cost of work exceeds as shown at the time of furnishing bank guarantee, . balance
security depositshall be deducted from the "Running Account Bills". ' T

All compensations or other sums of money payable by the Contractor to the Government under the terms of his contract
may be deducted from or paid by the sale of a sufficient part of his Security Deposit, or from interest arising therefrom, or
from any sums, which may be due or may become due to the Contractor by the Government on any account whatsoever, and
in the event of his security deposit being reduced by reason of any such deductions or sale as aforesaid, the Contractor shall -
within ten days thereafter, make good in cash or Bank Guarantee of Nationalised/Secheduled bank, as aforesaid, any sum of
sums which may have been, deducted from or raised by sale of his security deposit or any part there of. ;

If case of Bank Guarantee of any Nationalised/Scheduled Bank is furnished by the Contractor to the Government at part
ofthe Security Depositand the bank goes into liquidation or, for any reason, is unable to make payment againstthe said Bank
Guarggtee, the loss caused thereby shall fall on the Contractor and the Contractor shall forthwith, on demand furnish
additional security to the Government to make good the deficit. g

The liability or obiligation of the bank under the Gurantce Bond shall not be affected ot suspended by any dispute
between the Engineer-in-charge and the Contractot, and,the payment, under the Guarntee Bond by the bank to the
Gpvernment shall not wait till the disputes are decided. The bank shall pay the amount the Guarantee, without any demur,
merely on a demand from the Government stating that the amount claimed is required to meet the recoveries due or likely to

ob mtﬁ?ii)m*&m‘;\;‘m\"ﬁ.‘a\t\.\-ﬁT’i\)ﬂ:‘h\‘mﬁﬁ\m’ﬁ)"sm;\x\z;?m‘a*ﬁmx'&ﬁﬁﬁwvmwmgm\m I m&adwmﬁwg&mﬁsf‘ﬁm‘@a%w
under tl-}e guarantiee limited to the amount specified in the guarantee Bond. The guarantee will not be discharged due to the
clhange e canstitan af the Sralae the  Gutiaatar : j

_The Bank Guarantee shall remain yald upto mMe speeifivd dats unless, sxtended sn Qe by W S b pmiesten
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(iv) Ifthe Contractor commits any acts mentioned in Clause 19 hereof.

When the Coritractor has made himself liable for action under any of the cases aforesaid, the Engineer-in-charge on behalf
of the Gorvernor of Rajasthan shall have powers. : : :

(a) - To determine or rescind the contract. as aforesaid (of which determination or rescission notice in writing to the

. Contractor under the hand of the Engineer-in-charge shall be conclusive evidence) upon such determination or

rescission, the earnsst money, full security deposit of ihe contract shall be liable to be forfeited and shall be
absolutely atthe disposal of th Government. ¥

(b)  To cmploy labour paid by the Department and to supply materials to carry out the work or any part of the work,

debiting the Contractor with the cost of the jabour and the price of the materials (of the amount of which cost and

price certified by the Engineer-in-charge shall be final and conclusive against tne Contractor) and crediting him

with the valuc of the work done in all respects in the same manner and at the same rates; 2s if it had been carried out

by the Contractor under the terms of this contract. The ceruificate of the Divisional Officer. as to the value of the

foonclusive evidence agaimst the Contracior provided always thataction under the sub-

cl er giving notics in writing to the Contractor. Frivided also thatif the expenses incurred

by the department are less than amount payable to the Contractor at his agreement rates, the difference shall notbe

paid to the Contractor.

o)
o

After giving notice to the Contractor tom easure up the work of the contractor and to take such part thereof. as shall
i be unexecuted out of his hands and to give it to another contracior o COmpIELE, M which case any expenses which
| may be "incurred in excess of the sum whicl: wwould have been paid to the original contractor. if the whole work had
been executed by him [of the amount of which excess, th= certificate in writing of the Engineer-in-charge shall be
= final and conclusive] shall be borne and paid by the origmal contractor and may be deducted From any money due
¥ to him by Government under this contractor on any other account. Whatsoever, or from his Earnest money,
Security Deposit. Exlistment security or the proceeds or sales therof, or a*ufficient part thereof as the case may be.
In the event of any one or more of the above courese being adopted by the Engineer-in- charge, the contractor shall
e have no claim to compensation tor any loss sustained by him by reason of his having purchased or procurea any
s materials or entered into any engagements or m ade any advances on account or with a view to the performance of
contract. And. in case action is taken under any of privisions aforesaid, the Contractor shall not be exaction of the
work or the entitled fo recover or be paid, any work thereof or actyally performed under this contract unless and the
Engineer-in-charge has certified. inwriting, the performance of such work and the value payable in respect thereof,
and he sha'l only be entitled to be paid the value so certified. -

- £

Clause 4 : Contractor remains liable to pay compensatio, if action not taken under clause 3 :
(i) Inany-caseinwhich any of the powers conferred by clause 3 hereot, shall have become exerciseable and the same shall have
not been exercised the non-exercise, therof, shall not constitute waiver.of any the conditions hereof, and such power shall not
with starting, be exerciseable in the event ot any future case of default by the contractor for which, by any clause oV clause
hereof, he is declared iiabie io pay compensation amounting to the. whole of his security Deposit/Earnest Money/Enlistmmt
security and the liability of the pastand furure compensation shall remain unaffected. '

Powers to take possession of. or require removal, sale of Contractor’s plant:

(ii) In the event of the Engineer-in-charge putting in force, powers vested in him under the precedin.' Hause 3 he may. ifhe so
desires. take possession of all orany tools, plants, materials and stores, 1n or upon the works or the sue, thereof, or belonging
to the contractor or procured by him and inteded to be used for the exection of the work or any part thereof, paying or
allowing for the sarhe in account, at the contract rates or, in case of these not being applicable, at current market rates, to b®

“Fertified by the Chief Engineer or duly authorised Engineer [whose certificate, thereof, shall be final and conclusive],
otherwise the Engineer-in charge may, be notice in writing to the contractor or his clerk of the works, foreman,or other
authorised agent, require him to remove such tools plant, materials or stores form the premises [within a time to be specified

spin such notice], and in the event of the Contractor failing to comply with any requi sition, the Chief Engineer or other duly

2 é’authorised Engineer may remove them at the contractors expenses seTl them by auction or private sale on account of the
contractor and at his risk in all sespects, and the certificat; of the Chief Engineer or other duly authorised Engineer, as to the

expense of any such removal, and the amount of the proceeds and expense of any such Sale shall be final and conclusive
against the Contractor. '

Clause 5 : Extension of Time :

b

If the contractor shall desirce an extension of time for completion of the work on the ground of his havjng been

' unavoidably hindered in its execution or on any other grounds he shall apply, in writing, to the Engineer-in-chargg/wit ays
ofthe date of Bl W JEg ~
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‘the hinderance, on account of which he desires such extension as aforesaid, and the Autho'r{ty Competent to grant ext
under the rule/delegations of powers or other duly authorised Engineer shall, if in his opinion, [which shall be final] reas
grounds be shown therefore, authorise such extension of time if any as may, in his opinion, be necessary or proper, if the
of completion of contract expires, before the expiry of thé period of one month provided in this clause, the applicati
extension shall be made before the expiry of the period stipulated for completion of the contract the competent authorit
grant such exension ateach such occasion within a period of 30 days of receipt of application from contractor and shall n
for flanlity of work. Such extensions shall be granted in accordanc with priovislons under clause [2] of this agreement.
Claunse 5 A: Monthly Return of Extra Claims : i

Ceontractor has to submit a return every moth for any work claimed as extra. The Contractor shall deliver the return
office of the the Executive Engineer arid obtain Receipt Number of the Receipt Register of the day on or before 10"
every month during the continuance of the work covered by this contract a return snowing details of any work claimed a
by the contractor, which value shall be based upon the rates and prices mentioned in the contract or in the schedule of R
force in the District for the time being. The contractor shall be deemed to have waived all.claim s, not included in such
and will have no right to enforce any such claims not mcILded whatsoever bethe czrcumstanceb
Clause 6: Final Certificate; i AN ;

On completion of the work, the Contractor shall send a registered notice to the Engineer-in-charge, giving the
completion and sending a copy of if to the officer, accepting the contracto on behalf of the Governor and shall requ
Engineer-in charge to g_ive him a certificate of completion, but no such certificate shall be given nor shall the wi
considered to be complete until the contractor shall have removed from the site on which the work shall be execut
scaffolding, surplus materials and rubbish and cleared off the dirt form all wood, doors, walls, floors, or other pazisy
building inupon or about which the work is to be executed-or of which he may have possession for the execution ther ea‘?‘!

filled up the pits. Ifthe contractor shall fail to comply-with the requirements of thir clause as to femoval of scaffolding, s
materials materials and rubbish and dirt and filling of, pits on or before the date fixed for completion of the work, the Eng
in-charge may, at the expense of the contractor, remoye stieh scaffolding, surplus materials, and the rubbish and dispose
same, a; he thinks fit -and clean off such dirt and fill the pit, as aforesaid, and the contractor shall forthwith pay the amo 1
experises, so incurred, and shall have no claim in respect of any such ‘scaffolding or surplus materidts, as aforesaid, ex
-any sum actually realised by the sale therof. On completion, the.work shall be measured by the Engineer-in-charge hi
through his subordinates, whose measurements shall be binding and conclusive against the contractor. Provided
- subsequent to the taking of measurements by the subordinate, as aforesaid, the Engineer-in-charge had reason to believe
measurements taken by his subordinates are not correct, the Engineer-in-charge shall have powento cancel the meas;
already taken by his subordinates and acknowledged By the Contractor and to take measurements again, after
reasonable notice to the Contractor, and such re-measurements shall be binding on the Contractor.
Within ten/thirty days of the receipt of the notice, Engineer-in-charge shall inspect the work and if there is no visible
on the face of the work, shall give the Contractor, a certification. If the Engineer-in-charge finds that the work has be
- completed, it shall be mentionad in the cettificate so granted. If, on the other hand, it is found that there are certain
defects to beremoved, the certificate to be granted by the Engineer-in-charge shall specifically mention the details of th
defects alongwith the estimate of the cost for removing these defects. The final certificate of work shall be given after th
defects pointed outas above have been removed.
~ (Delete whichever is not applicable). (Ten days will apply to works at the headquarters of Eng,meer -in- charge .
days for works atotherplace). =

Clause 7 : Payments of Intermediate Cemficate tobe reaarded as advance ;

No payments shall be made for works estimated to cost less than Rupees twenty five thnusand till after the who
works shall have been completed and a certificate of completion given. But in the case of works estimated to cost mﬁ
Rupees twenty five thousand, the contractor shall on submitting the bill therefore, be entitled to receive a monthly
proportionate to the part, thereof, then approved and passed by the Engineer-in-charge, whose certificate of such appr
passing of sum, so paybale, shail be final and conclusive. Running Account Bill shall be paid within 15 days from preseg
But all such intermediate payments by way of advance against the final payment only and not as payments for work ¢
done and completed, and shall not erecved ot considered as an admission of the due performance of the contract, orz
thereof, in any respect, or the accruing of any claim, nor shall it conclude, determine, or effect in any way the power
Engineer-in-charge under these conditions or any of them to the final settlement gad.adjustment of the accounts of other
in any other way vary of effect the contract. The final bill shall be made/submi e CPntractor within one mont
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otherwise theengineer-in-charge's certificate of the measurement and of the total amount payable for the worl accordingly shall
be final and binding on .all parties.

Clause 7A: Time Limit for Payments of Final Bills: .

The final bijl shall be paid within 3 month on presentation by the Contractor after issuance of final completioi certificate in
sccordance with Clause 6 of the conditions of the Contract. If there shall be disﬁute about any item(s) 0 the work, then the
undisputed item(s) only, shall be paid within the said period of 3 months, if a fmaJ bill (whicl contains no disputed item of
disputed amount of any item) is noi. paid within 3 months of presentation of final bil or 6 months from the date of recepit of
registered notice regarding completion of work in accordance with Clause 60: the conditions of the contract, the defects, if any,
shall be brought to the notice of the higher authority: The period 01 3 months shall commence from the date rectification of the
defercts. The higher authority shall ensure that in no cast final bill should be left unpaid after 9 months from fhe receipt of

registered notice regarding completion of work. The contractor <hall submit a memorandum of the disputed items alongwith

justification in support within 30 days from the disallowance thereof, and if he fails to do:so, his claim shall be deemed to have
been fully waived and absolutely extinguished. 3 ]
Clause 8 : Bills to be submitted monthly:

A bill shall be submitted by the Contractor each month on or before the date fixed by the En gineer-in-charge for all work
executed in the previous month and the Engineer-in-charge shall take or cause to be taken the requisted measurement for the
purpose of having the same verified and the claim, as far as admissible, an 'thorised or paid, if possible, before the expiry often
days from the presentation of the bill. If the Contractor does not su bmit the bill within the time fixed, as aforesaid, the Engineer-
in-charge may depute a subordinate to measure up fch>e said work in the presence of the Contractor, whose signature in the
Measurement Book will be sufficient warrant and the Engineer-in-charge may prepare a bill from such Measurement Book
whicﬁﬁgﬂ be binding on the Contractor in all respects. :

Clause 8A: Contractor to be given time to the objection to the Measurement recorded by the department:

Before taking any measurement of any work as have been referred to the preceeding clauses. 6, 7 & § the Engineer-in-charge
or spbordinate, deputed by him shall give reasonable notice to the contractor. If the contra ctor fails to be present at the time of
taking measurements after such notice or fails to sign or to record the diffe rence within a week from the daté of measurement in

the manner required by the Engineer-in-charge than in any such event, the measurements taken by the Engineer-in-charge or by

the subordinate deputed by him, as the case may be, s.hall be final and binding on the Contractor and the Contractor shall’have no
right to dispute the same.
Clause 8 B: recovery of costof preparation ofthe Bill:

In case of Contractors of Class "A" and "AA" donot submit the bill with time fixed, the Engineer-in-cha.rge may prepare the
bill as per provision of Clause 8 of the Conditions of Contract but deduction @ 0.5" of amount of such a bill shall be made and
creditied to the general revenue on account of preparation of bill. :

Clause 9: Bills to be on printed forms: _ .

The Contractor shall submit all bills on the printed forms, to be had on applicafion, at the ofice of the Engineer-in-charge and
charges in the bills shall always be entered at the rates specified in the tender or in the case of any extlrr work ordered in pursuance
ofthese conditions, and not mentioned or provided forinthetender, at the rates herei nafter provided forsu... vvork.

Clause 9A: Payments of Contractor's Bills to Banks:

payments due to the contractor may if so desired by him, made to his Bank instead of direct to him, provided i'hat the
contract-has furnished to the Engineer-in-charge (i) an authorisation in the form of a legally valid document, su'ch a Power of
A¥torney conferring authority on the Bank to receive payments and (ii) his own acceptance of the correctne ss of the account
made cut, as being due to him, by Government, or his signature on the Bill or other claim preferred agains 't Government before
settlementby the Engineer-in-charge of the account or claim, by payment to the Bank. While the' receipt given hv such Bank shall

-dgnstitutea full and sufficient,, ischarge for the payment, the Contracto, should whenever possible, present his bill duly receipted
and discharged through his Banker. Nothing, herein contained, she -1 operate to create in favour of the Ba;<k any rights vis-a-vis
the Governor. : _ ' ' '

Clause 10; Stores supplied by Government; ;

In the specification or estimate of the woork provides for the use of any special description of material, to be supplied from
Engineer-in-charge's stores, Or if, it is required that Contractor shall use certdin stores to be provided by the
Engineer-in-charge specified in the schedule or memorandum hereto annexed, the Contractor shall be bound to procure and shall
be supplied such materials and stores ‘as are from time to time, required to be used by him for the purpose of the
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drawings, designs and instructions that may appear to him to be_ne_cessary during the progress of the werk and the

Specifications,

contractor shal carry out the work in accordance with any instructions which may be given to him in writing signed by the
Engineer~'in-charge, and such alteration, omiésion, additions or substitituong shall not _invalidatc the contract and any altered,
additiona] or Substituted work, which the contractor may be directed to do in the manner above-speciﬁed, as part of the work shal]
be carried out work shall be extended in the proportion hat the altered, additional or substituted work bears to the original
contract work, and the certificate of che Eng‘ineer-in-charg& sha'l be concluisive as to sych proportion. The rates for such
additional, altered or subtitiited work under this clause shall- pe worked out.in accordance with the following Provisions in their

=)

I€.pective order. HooTh -

(. Ifthe rates for the additional. altered or substituted work are specified in the contract for.the work, the Contractor is
bound to camy out the additional. altered or substituted work at the same rates a5 are specified in the contract for the
Woik, : '

{if) 11 the rates for the additional, altered or substituted work aré not specifically proyided in the contract for the work, the *
suchrates will bhe derived from the rates for asimilar class of work as are specified in the contract for the work.

{iii) Ifthe rates for the altered, additional or substituted work can not he determined in the manner specified in the sub-clause

(1) to(ii) above, then the rates for such compositie work item-shall be worked ot on the basig of the concerned Schedule
of Rates of District/area specified zbove min us/plus die percents £e which the totg] tendered  amount bears to the
estimated cost of the entire work put £ tender. Providad always that if the rate fora particular part of parts of the jtem is
not in the Schedule of Rates, the rate for such part of parts wi]] be determined by the Engincer—imcharge on the basis of
the Prevailing market rates when the work was done.’ : . :
(iv) Ifthe rates for the altered, additiona] or sugbstituted work item can not be determined in the manner specified in syb-
clause (i) to (11i) above, then the contractor shall within 7 days of the date of receipt oforder to carry out the work, inform
— the Engineer—in-charge of the rate which it js his intention to charge for such class of work‘suppcirted"by analysis of the:
; rate or rates claimed ang the Engineer~i11-cha1‘ge shall determine the rate or rates on the bsgis of prevailing market rates,
and pay the contractop accordingly. However, the En gineer—jh-charge_. by notice in writing, will be at liberty to'cancel his
order to carry out such class of work and arrange to carry it out in such manner as he may consider advisable. But under
== 10 circumstances; the contractor shal Suspend the work on the pleg of nen settlement of rates on items failing under the
clauge, :

(v) Exceptin case of items relating to fundations, Provisions contained in sub-clasye (1) to (iv) above shall nog apply c%niract
or substituted items 'as indivi’dually exceed the Percentage set out i Tthe tender documents under Clause 124, =~ .

(a) For buildings compound, wall, plinth leve] o L2 meters (4 ft ) above ground leve] whichever is lower, excluding items
above floor; ngandD.P.C. but includ; ng base concrete belgw the floors

(b) Forabutments PIets, retaining wal] of culverts and bridges, walls of waterreservoirand the bed of floor level

(¢) For retamning walls, where floor levels is not determinate | 2 meters above the average ground level orbed level

(d) Forroads, all items ofexcavation and filling including treatment of sub bage and soil ing work

(&) For water supply lines, sewer lines under ground storm water drains and similar work, all items of work below ground
level except items of pipe work for Proper masonry work. !

(€3] Foropen storm water drams, all items of work except lining of draing

(8)  Anyother items of similar nature which Engmeer~in-charge may decide relati’ng to foundation, "

The quantum o additiona] work for each item _shall not exceed 50% of the original quantity given in the agreement and E
the total value of additional work shall not exceed 20% of the total contract value, uinless otherwise mutually agreed by the

(i) of clause 12 and the Engineer~in-charge,_may revise their rates having derived in ace provision of
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may revise their rates bavingfegard fo the prevailing market rates and the contractor shaj] be paid in accordance with the rates so
fixed. The Engineer—ih-charge may revise their rates having regard to the prevailing market rates and the contractor shall be paid
: : b

* Quantities of work by giving notice In Writing to the contractor and arrange to carry it out in sych manner a¢ he may onsider

advisable. But under 1O circumstances, the contractor shall suspend trie work on the plea of non-settlement of rateg of items

All the provisions of the preceding paragraph shal] equally apply to the decrease in rates of ltems for quantitios in
€xcess ofthe deviation limitno withstanding the fact that the rates for such items eXist in the tender for the main work or can be
derived in accordance with the provisions of sub-clause (ii) of the Preceding clausé 12 and the E‘nginecr—jn-charge may revise
stch rates havin g regard to ine prevajli ng market rates unless otherwise mutualj Y agreed by the the on gineer- in-charge and the
Contractor. : '

Clause 13 : No Compensation for alteration jn or restraction of work to be carried out: :
't : 3 3 *
If, any time after the comm encement of the work, the'Government, shall for any reason, whatsoeve]; not require the

whole work thereof, as specified in the tender, to be carried out, the Engiﬂeer—in-charge. shall give notice in writing, of the fact to
the Contractor, wlio shall have no claim toany paymentys or compensation, whatsoever, on account of any profit or advantage
which he might haye derived from the execution of the work n fall but which he did not derive in consequence ofthe i amount
ofthe work not having been carried out, Neither, shall he have any claim for compensation by reasons of alterations havin g been
made in the origina} Specifications, drawings and des; £n and instrucnons,_which shall involve any cutrilment of the work, as
originally contemplated. Provided, that the contractor shall pe paid-the charges for the cartage only, of materials, actually

brought to theb site of the work by him for bonafide use and rendered surplus as 5 resultofthe adandonment or curtailment of the

If, it shall appear to the Chief Engineer or any authorised autiority or the Engir_ieer-'in-charge or his subordinates in-
charge or the work, or to the committee of retired officers appointed by the State Government for the Puipose that any work has
been executed with unsound, imperfect or unskillfil workmanship, or with material of any inferior descri ption, or that any
materials or articles privided by him for the execution of the work are unsound or of a quality inferior to that contracted or
otherwise not in accordance with contract, the Contractor shall op demand in writing from the Engineer-j n-charge, specifying

percent, while his failure to do 50 shall continue, and in the case of any such failure, the Engnleer-ir1~charge may rectify
Ofremove and re-execute the work or remove and replace with others, the materials or articles complained of as the cage may be,

All work, under OT 10 course of eXecution or executed in pursuance of the contract, shall, at a] times, be open }
inspection and supervision of the Engineer-m-charge and hissuperior office e.g. Superinte’nding Engineer, Additi onal Chjef
Engineer, Chief Technical Engineer, C hief En gineer, and his subordinateg and any other authorisegd agency of the Govenunent
and the contractor shall, at all timeg during the usyal working hours, and at a]] other items at which feasonable notice of the
intention of the Engineer-in»charge orhis subordinate or any other authorised agency of the Government of committee of retireg:
officer/officers appointed by the State Government for the burpose to visit the works shall have been givento Contractor, either

work, before cd\_reri;lg up or otherwise placing beyond the reach of measureme any work in order that the same may he
measured, and correct dimensions thereof, be taken before the same js S0 covered upotrleeddhb eyond the reach of measurement




Place beyond the reach of Measurement any work without the consent in writing of the Engineer~i11-charge
of the work, and if, any work, shall be covered up or placed beyond the reach of measurement without such notice having ->een
given or consent oobtained, the same shall be uncovered at the Contractor's cxpense or in default, thereof, no payment or
allowance shall be made for such work, or for the materials, with wliich the Same was executed.

] A -

Ifthe Contractor or his work people or servants shall break, deface, injure or destroy any part of a building, in which
they may be workin gorany building, road, fence, enc losure, or cultivated ground contiguous to the premises on which the work
orany part of it is being executed, or ifany damage shall happen to the work, While in progress, from any cause, whatsoever, or
any imperfection hecome apparent in it, within 4 period specified in Clayse 37, aftera Certificate, final or otherwise of its
completion shall have been given by the Engineer—in—Charge, may cause the same to be made good by other workmen and
deduct the expense (of which the certificate of the Enginec_r—in-chargc shall be final) from any sums that may be then, or at any
time, thereafter, may become due to the Centractor, or from his security deposit, or the Proceeds of'sale thereof. or of sufficient
portion thereof, : : : : : i '
Clause 1-3; Contractorto Supply Plant, Ladders, Scaﬂ‘{iiﬁing ete, =

The Contractor shal] drrange and supply at his own cost, all material ( except such special materials, if any as may in -
accordance with the contract, be supplied from the Eugineer—in-chargc"s_ stores) plants. took appliances, imp] ements, ladders,

cordage, tackle, 8 caffolding and temporary works requisite or proper for the the Preper execution of the work, whether o ginal,
altered or substituted and Whether ineluded in the specification or other documen ts, forming part of the contract, or referred to in
these conditions or not, or which ma}be necessary for the purpose of satisfying or complying with the requirments of the
E-ngineer—.in~chargc as to aty matter as to which, under these conditions, he is entitled to be statisfied of which he is entitled to
require, together with carria ge thereofto and from the work. The Contractor shall also arrange and supply, withour charge, the
requisite number of persons with the means and m aterial necessary fur the purpose of setting out work and counting, weighin o
and%sting in the measurement or eXamination at any time.and from time tg tithe of the work. or materials. Failing his s
doing; the same ma y be provided by the En gineer-in-charge, at the expenscofthe contractor, and the expenses may be deducted
from any money due to the Contractor under the contract, or from his Performace Guarantee and/ or Security Deposit or the
Proceeds of sale therof, ar a sufficient portion thereof, The Contractor shall élso provide al necessary fencing abd lights
Ieguired to protect the public from aceident and shall, be bear the expensesof defense of defense of every suit, action or other
proceeding at, iaw, that may be brought by any person for injury sustained Owing tc neglect of the above precautions, and to fjay
=my damages and costs, which may be awarded in any such suit, action proceeding to any such person’ or which may with
consent ofthe Contractor, bepaidto compromise any claim by any such person. : %

Clause 19 : Work not to be sub-let, Contract may be rescinded and Security Deposit and Performance Forfeiteq for

subletting, bribing or if Contractor Becomesinsolvent:

o The contract shall not be assigned of sublet without the written approval of the Chief Enginéer; and if the Cbntractor
“shall assi gnorsublet his contract or attempt so to do, or become insolvent, or commence any ihsolvenqe proceeding of mark any

. Botany rfamage shall have been Sustained.

“Clause 21: Changes in Constitution of firm:" : ; = l
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_Clalise 22 : Works to be under direction of En neer-in-Charge :

All the works to be executed under the 'contract, shall be exected under the direction and subject to the approval. In al]
respect, of the Engineer-in-charge of the Government of Rajasthan for the rime being. Who shall be entitled to direct, at what
pointor points and in what mantier they are be be commenced, and form time to time, earned on, '

Clause21: Standing Committee for Settlement of disputes :

If any question, difference of objection, whatsoever shall arise in any way, in connecti on with of arising oyt of this
instrument of the meanin g of operation of any part thereof, of the i ght duties or liabilites of either partthen, save in sofar, as the
decision of any such matter, as herein before provided has been otherwise provided for and whether it has been finally decided
accordingly, or whether the contract should be terminated, or has been rightly terminated and as regards the rights or obligations
of the parties as the result of such terniination, sh{l be reforrred for decision to the cmpowered Standing Committe, which
would consist ofthe followings. 2 4

(1) Addministrative Secretary concerned.
“(ii) Finance Secretary or his nominge, not below the rank of Deputy Secretary and /or Chief Acco unts officer
{1ii) Law Secretary or his nominee; not below the rank o1 Join tLegal Remembrancer.

(iv) Chief Engineer-cum-Add, Secretary of the concernec department.
(v) ChiefEngineer concerned (Member-Secretary)

The Engi nner-in-chargem on receipt of application alon with non refuindable prescribed fee, (the fee would be two
percentofthe amount in dis Pute, not exceeding Rs. One lac) from the contractor shall refer the disputes to the committee within a
petiod of one month from dnte of receipt of application,

: Procedure and Application for referring cases for settlement by the Standing Committee shall be as given Eﬁ&srm
RPWA90Q, ; :

~ Clause 23.A: Contractor to iudemnify forinfringement efPa_tentnr design :

Contractor shall fully indemnify "he Governor of Rajasthan against any, claim or proceeding, relating to infringe meat
Oruse of any patent or design or any alleged patent or desipn,'rights and shall pay any royalties which may be payable in respect
or any article of part thereof included in the contract, in the event of any; claims made under of action brought agamst
Government In respect of any such matters ~s aforesaid, the Contgactor shall be tmmediately, -noticed thereof, and trie
Contractor shall be at liberty, at his own cXpense, to settle any dispute or to conduct any litigation, that may arise there from,
provided that the contractor shal] not be liable to mdemnify the Governor of Rajasthan, if the infringement or the patent or
dessignorany alleged patent, or desi gn, right is the direct resnlt of an order passed by the Engirmer~i11~charge in this behalf’',

Clause24: Imported Stor_e articles to be obtained from Government:

The Contractor shall obatin from the stors of the Engineer-in-charge, all imported store articles, which may be required

. for the work of any part thereof, or in makin g up atricles required thereof, or in connection therewith, unless he hag obtained

permission in writing, from the Engineer-in-charge, to obtain such stores and articles from else-where. The value of such stores

and articles, as may be supplied to the contractor by the Engineer-in-charge, will be debited to the Contractor, in his account, at

the rates shown in the schedule attached to the contract, and if they are not entered in the schedule, they wil] be debited at cost

price, which for the puiposes of this contract, shall included the cost or carriage and all other expenses, whatsoever, which sha]]
have been incurred in obtaining delivery or the safn_c at the stores aforesaid plus storage charges.

Clause 25 ; Lump-’sums in estimates :

When the estimate onwhich a tender is made includes lump sums, in respect of p'arts ofthe work, the Contractor shall bé’%‘:ﬂ
entitled to payment in respect of the itém of work involved or the part of the work in question al the same rates as are payable
under the contract for such items orif the part of the work in question is not in the opinion of the Engineer-in-charge, capable of
measurement, the Engineer-in-charge may at his discretion pay the lump sum amount entered in the estimate and the certificate !
In writing of the Engineer-in-charge shall be final and conclusive with regard to any sum or sumspayable to him under the™=" "
provision ofthis clauge. ;

Clause 26 : Action where no Specification :

In case of any Class of work for which there is no such specification as is mentioned inh Rule I, such work shall be
carried out in accordance with the detailed specification of the department and also in accordance with the instruction and
requirement of the Engineer-in-charge, '




Clause 27: Definition of work:

The expression"works" of "Work" where used in the
context, repugnant to such construction, be construed and taken to mean the works by or by virtue ofthe contract-contracted to be
executed, whether temporary or permanent, and whether orgininal, altered, subsituted or additional.

The term ”Engineer—in-charge" means the Divisional Officer, who shall supervise, and be in charge of the work and who
shall sign the contract onbehalfofthe Governor, :

Clause 28:

It can not be guaranteed that the work will be starteq inmmediately after the tenders have been received, No elaims fof
increase of rate will he entertained, if the orders for starting work are delayed.

Clauuse 29: Payments at reduced rates* on account of items of work not accepted and not completed to be at the
' discretion of the En ineer-in-charge; :
- ——lenngineer-in-charge:

The rates for several itemg of works, estimated to cost more than Rs 7000/, agreed within, will be valid only when the
item concerned is accepled, as having been completed fully in accordance with the sanctioned specifications, In cases, where the
items of work are not accepted, as so completed, the Ep gineer-in-charge may make payment on account of such items, at such
reduced rates as he considers reasonable in the preparation of final or on account bills, and hig decision in the matter shall be final
and binding,

Clause29A: Payment at part rates;

Therate for several items of works may be paid atpartrates provisionally in running bills in proportion to the quantum of
items executed at the discretion of Engmeer-iu-charge, In case of item rates, if the fate quoted for certain items are very high in

Clause 30: Contractor's Dercentage, whether applied to netor gross amount of bills: :
The percentage referred to in the "Tender for works" will be deducted/added-from/to the £ross amount of the bill before
dedacting the value of any stock issued. : : : :

Clause 31: Contractor to adhere to Iahourlaws;’regulaﬁon:

The Contractor shal] adhere to the rquirements of the Workmen's Compensatic n Act and Labour Legislation in force

from time to time and be responsible for and shall pay any compensation lo hig workmen which would be payable for injuries
under the workmen Compensation Act, hereinafter called the said Act. If such compensation to his workmen which would be

laid down in clause Iofofthe conditionsg of contract.

"All Contract with Government shal] require registration of workers under the Building & other Construetion Workers
(Regulation of Employment & Conditions ofSeryices)Act, 1996 and extension of benefit to such workersunder the Act."

Clause 32 : Withdrawal of work from the Contrator:

any portion of the work should not be executed or should be withdrawn from the contractor, he may by notice in writing to that
effect, require the Contractor not to execute the portion of the work specified in the notice, or may withdeaw from the Contractory
the portion of work, so specified, and the Contractor shall not be entitled to any compensation, by reason of such portion of work
having been withdrawn from him: The En ginee-in~cllagre may supplement the work by en gaging another agency 1o execute such
portion of the work at the cost of the originalo contractory without prejudice to his 1 ghts under clause 2. He * all also be

competent to levy compensation for delay in progress. The recovery of excess cost shal] be made from next availar 3 running bl
orany other claim and shallnot be deferred. ' j

Ifthe Engiueer—jn~charge shall at any time and for any reasons, whatever, including inability to maintain brorata progress, think

-Qlause.ﬁ:

The contract includes clearance, levelling and dressing of site within a distance of 15 meters of the building on all sides
except where the building adjoins anotherbuilding,

Clause 34: Protect works;
: The contractor shall arrangie to protect at his own cost, in an adequate manner all out stone work and other work,

requiring protection and to maintain such protection, as long as work is in progress. He shall remove and replace this protection as

required by the Engineer—in~charge, from time to time, Any damage to the WOrKk, 50 protected on mat W it may be caused.
shallbe made good by the Contractor free of cost. -
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All template, forms, moulds, Centering, false works and mdoels, which int he opinjon of the Engineer—in—charge, are
necessary for the Proper and workmap like execution ofthe work. shallbe provided by the Contratoy free of cost..

The | lability, if any, on account of quarry fees, Toyalties, octfo; and any othe taxes and dutjeg In repect of materialg
dactually congymeqd onpulic work, shajj be borne by the Contractor.

Clause 36 B:

The cogt of all water connection, necessary for the €xecution of work, and the cost of water Consummed and hire

charges of Meters and the cost of electricity consumed in connection with the execution of work, shal] be paid by the Contrac tor

except where otherwise Specifically ‘ndicatd,

Clause 36 ¢ | Payments_@LSales Tax and any other Taex ;

Royalty or otherrax_on_materia]s, issued in the procegs offuﬂ-fiﬂing contract payable tg the Government underryles i
force, will be paid by the Contractor himself, , '

Clause 36 p: :
Inrespect of goods and materails procyrred by the Contractor for use in works under the contract, sales tax wij I be paid

by the Contractor hjm_sel f. But Inrespect of. all such goods manufacured and g upplied by the Contractor Wworks exec uecfft'%der the
contract, the Tespousibility of Payment ofsales tax would by that of the Enginecr—in—charge.

ClauseS_?:Refundnf erformance G':mranteeandSecuri Deposit :
The Performance Guarantee and/o; Security Deposit will be refunded after the €Xpiry ofthe periodas prescribed beloyy - 5

(a) In case of contractg relating to hiring of trucks and other T &P rransportation incjuding loading, unloading of materials,
: the amount of Performance Guarantee/Secy rity Deposit isrefundable alongwith the fina] bill. oy

(b) - Supplies of materig] . As Perprovisiong ofthe G F. &AR,

(c) Ordinary repairs ; 3 months after completion of the work provided the final bij} has been paid,

I[(d) Original works/special Iepairs works - Security deposit will be refunded six months after completion, or €Xpiry of one
full rainy Season, or after eXpiry of defect | iability period ag defined in the special condition of agreement, whicheyer is

later provided the final bill has beey paid.] _
2[{e) In case of PWD Origing] works/specia] Tepairs works costing more than Ry 16.00 lacs, partia] ameunt of Securi

Clause 38 : Fajy- Wage Clause ; ;
(a) The Contractor shall Pay riot less than fajr Wages/minimum Wages to labourers chgaged by him on the work as reyise

rom time to time by the Government by the Governmeng shall not be liable to bay anything extrq for it except as
stipulated in Price escalation clage (clause 45) ofthe agreement. i

: . = £L
Explanation : " air Wage" means minimum wages for timw or picce work fixed Or revised by the State Government
under the Minimum Wages Act, 1945 ; '

(b) The Contractor shall, notwithstaﬁdjng the provisiong of any contact of the contrary, cause to pe paid fajr wages to

(c) In respect of all laboyrers immedjateiy or directly employed on the work forithe Purpose of CONtActors part of this

-agreement, the C ontractor shalj comply with or cause to he compiied with the Public Work Department Contractor's
S E b Regulationg 'made, or that may be made by the Gove'nment, from time to time, inregard to Payment of wages,
Wage period, deductions from wages, recovery of Wages not paid, and Wiauthoriged deductions, Ntaintenance of wages
Tegister, wages card, publication of scale of Wages and other termg of gmp %‘E » WSpection and Submission of
; A \\:;' () g
)

periodical returns and other matters of alike natyre. 375 :
= LT iy 'Ii( ” o 3% ¢
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(d) The Engineer—in-charge shall have the right to deduct from the money due to the Contractor any sum required or

© estimated to be required for making good the loss suffered by a worker or workers,, by reasons of non-fulfi lment of the
conditions of the contract, for the benefit of the worker or workers, non-payment of wages or of deduction made
therefrom, which are not Justified by the terms of the contract, or as a ressult of non-observance, of the .aforesaid
regulations.

(€) Vis-aVis, the Government of Rajasthan, the Contractor shall *e prifnarﬂy liable for ali payments to be made and for the
observance ofthe regulations aforesaeid, without prejudice fo his tight to claim indemnity from his sub-contractors,

(f) The tegulations, aforesaid, shall be deemed to be part of this contract angd any breach, thereof, shall be deem_ed to be
breach j

Clause 39 : Contractor to engage teachnical staff; .
The Contractor shall engage the technical staff. as follows, on the contract works,

(a) Forworks constingRs. 100 lac and above-One Graduate En gineer,

(b) Forworks costin gbetweenRs. 50lac toRs. | 00 lac-One qualified Diploma Holder havin g experieence ofnot less than 3
years. '

(c) Forworks costingbetween Rs. 15 lac and Rs. 50 lac-One qualified Diploma Holder.
The technical staff should be avaitable at site, whenever tequired by En gineer-jn-charge'to take instruction,

Clause 39 A :

The Contractor shal comply with the provisions of the Apprentices ip Act. 1961, and the Rules and Orders issued
thereunder, from time to time. Ifhe fails to do $0, his failure will be breach of contract, The Contractor shall also be liable for
any pecuniary liability arming-on account of any violation by him ofthe provisions ofthe said Act.

The Contractor shali follow the safety code of the Devartment.

« Claused1 : Near Relatives barred from tendering:

~“"The Contractor shal] not be permitted to tender for works, in Circle, in which his near relative is posted as Divisional
Accountant or as an officer jn any capacity between the grades of the Superinatending Engineerand Assiatant Engineer (both
inclusive). He shall also Intimate the names of persons, who are working with him in any capacity or are subsequently
employed by him and who aI€ near relafives to any gazette officer in-the OrganizationfDepamnent_. Any breach of this
condition by the Contractor would render him liabls to be removed from the approved list of. Contractors of the Department. If

‘such fact is noticed (a) before sanction of tender, his offer shal] be declared invalid and eamest money, shall be forfeited, (b)

after sanction of the tender men the tender sanctioning authority may at his discretion forfeit hig carnest money, performance

guarantee, security deposit and enlistment depositand the work/remaining work may allot to any registered contractor on the
samerates as per rujes, :

Note: By the term mear relative' is meant wife, husband and grand parents, children and grand children, brothers and
sisters, uncles and cocsins and thejr corresponding in-laws, :

Clause 42: Retired Gazetted Officers barred for2 years: : -
No Engineer of Gazetted rank or other Gazettad Officer, enployed in Engineering or Administra_tive duties in an

- Engineering Department of the Government of Rajasthen, is allewed to worlk as a Contractor for a period of 2 years of his

retitement from Government service without the plevious permission of' Govemement of Rajasthan. The contract is liabk to
bycancelled, if either the Contractor or any of his employec is found, at any time, to be <ateh a person, who had not obtained
the permission of Government, as aforesaid, before submission of the tender of engagement in the Contractor's service, as the
case maybe, ' :

Clause43; Quality Controj:

-

=" The Government shajl have right to exercise proper Qur lity Control measures. The Contractor shall provide al
assistance to conduct suck tests, ' :
Clause43A: ; _ :
The Work (whether tully constructed or not) and all materials, machines, tools, and plant, scaffolding, temporary
buildings and other things connected therewith, Miali be at the risk'of the Contractor until the work has been delivered to the
Engineer—in-cha:rge, anda certificate from him, to the effect obtained. !
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Clause 44: Death ofContractnr:

Without prejudice to any of the rights or remedies under the contract, if the Contractor dies, the legal heirs of the Contractor
orhe Chief Engineer or duly authorised Engineer shall have the option of terminating the contract without any compensation.

Clause 45 : Price Variation Clause :

If, during the progress of the contract of value exceeding Rs. 50 lac (accepted tendered amount minus cost of material
supplied by the department), and where stipulated completion period is more than 2[3 months] (both the conditions should be
fulfilled), the price, of any materials/bitumen/diesel/petrol/cement arid steel incorporated in the works (not being materials to be
supplied by the department) and/or wages of labour- increases or decreases, as compared to the price and/or wages prevailing at
the date of opening of tender or date of negotiations for the work the amounts payable to contractors for the work shall be adjusted
for increase or decrease in the rates of materials ( excepting those materials supplied by the department)/] abour/bitumen
diesel/per tol/cement and steel. If negotiated rates have been accepted; prices as on the date of negotiation shall be considered for
price adjustment. Similarly, if rates received on the date of opening offenders have been accepted then prices on the date of
opening of tender shall be considered for price adjustment,

'[Increase or decrease in the cost of labour/material/bitcemen/diesel/petrol and cement steel shall be calculated quarterly in
accordance with the following formula:]

(A) Labour:
V., =075x _PJ._ X R.!.LE!LD
@ TR T

V.= Increase of decrease in the cost of work during the quarter under consideration due to change inrates for labour. _

R=The value of the work done in rupees during the quarter under consideration excluding the cost of mterials suppl-féa by the
department and excluding other items as mentioned in this clause.

L, = The average consumer price index for industrial workers (whole-sale prices) for the quarter in which tender were: opened/
negotiated (as Reserve Bank of India Journal/ Labour Bureau Simla, for the area). o

L;; = The average consumer price index for industrial workers (whole-saleprices for the quarter of calendar year under
consideration (as published in Reserve Bank of India Journal/ Labour Bureau Simla, for the area).

P,- Percentage of labour components.

Note :In case of revision of minimum wages by the Government of other competent authority, nothing extra would be payable
except the price escalation permissible under this clause,

(B) Material (excluding material supplied by the department).

e e
= Py LiwLye
Vi =075% 00 % R L .

Vi = Increase or decrease in the cost during the quarter under consideration due to change in the rates of material.

R= Thevalue ofthe work done in rupees during the quarter under consideration excluding the cost of materials supplied' by the
department and excluding other items as mentioned in this clause.

L,,,=The average wholesale price index (all commodires) for the quarter in which tenders were opened/negotiated (as publith=d
in Reserve Bank of India Journal/Economic Adviser to Government of India, Ministry of Industries, for the area).

L., =Theaverage wholesale price index (all commodit.es) for the quarter under consideration (as published in Reserve Bank of
India Journal/ Economic Adviser to Government of India, Ministry of Industries, for the area). PM= Percentage of matezial
components (excluding matmals supplied by (he Department).

V, = 085x P, x R (8:-Bp )
100 l's}

(C) Bitumen

_ ﬁm |
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= V,=Increase or decrease in the cost of work during the month under consideration due to changes in the rate for bitumen.
R = The value of the work done in rupees during the month under consideration excluding the cost of materials supplied by
the department and excluding other items as mentioned in this clause. :

B,=The official retail price of bitumen at the IOC depot at nearest center on the day 28 days prior to date of opening of Bids.
B,=The official retail price of bitumen of IOC d.epot at nearest center for the 15th day of the month under consideration.
P= Percentage of bitumen component of the work.]

(D) Petroleum

e

V,= B (F-Fo)
' 0.75x 1OOKR ¥

41

V= Increase or decrease in the cost of work durhg the quarter under consideration due to change in rates for fuel and X &

lubricants. : : 4

R= The value of the work done in rupees during "he quarter under consideration excluding the cost of materials supplied by %
the department and excluding other items as mentioned in this clause. ; —

("

F,= The average wholesale-price index of High Speed Diesel (HSD) as published by the Economic Adviser to the Government A 3;
of India, Ministry of Industry on the day of opening of tender/negotiations. L
! : 9
F,= The average whole sale price Index of H.S.D. for the quarter under consideration as published weekly by the Economic e L
Adyiser to the Government of India, Ministry of Industry for the quarter under consideration. ; -
s £
P= Percentage of fuel and lubricants components excluding fuel and lubricants supplied by the Department (Specified in the o i
— sanctioned est mate for the work). 205 1
R= Total work done during the quarter as prescribed under this clause. L ‘5
I |
Note: Forapplication ofthis clause price of HSD is chosen to indicate fuel and lubricant component. il g
- i3 3— L
Py ;
[(E) Cement . R
Vo=0‘75x_Pc..xR(£u:Em) L E
100 = : 2 K
V= Increaseordecreasein the cost of work during the quarter under consideration due to change in the rates of cement. —_—
R= The value of the work done in rupees during the quarter under consideration excluding the cost of cement supplied by the ; E
department and excluding other items as mentioned in this clause. ' B R
A
L.~ The average wholesale price index for the quarter in which tenders were opened/negotiated (as published =
by. the Economic Adviser to the Government of India, Ministry of Industries). ;
L,= The average whole sale price Index for the quarter under consideration (as published by the Economic Adviser to
Government of India, Ministry of Industries). - ~

P.= Percentage of cement components (excluding cement supplied by the Department).

(F) Steel ]
- P (Lg-Lgo) 1
.- V. =0.75 x —& x R =5 =8¢
i TP A S e -}
V.= Increase ordecrease in the cost of work during the quarter under consideration due to change in the rates of steel.
R= The value of the work done in rupees during the quarter under consideration excluding the cost of steel supplied by the ‘
o - department and excluding other items as mentioned in this clause. '

L,= The average wholesale price index for the quarter in which tenders were openedfnegotiated(aspublishedby
- the Economic Adviser to the Government of India, Ministry of Industries).

IS I

L,= The average whoie sale price Index for the quarter under consideration (as published by the Economic Adviser to
Government of India, Ministry of Industries). ;i

P,= Percentage of steel components (ex"cluding steel supplied by the Department).]. . -
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Clause 45A : Price Variation in installation of elevators, suggly!inétallatinn of Centrally Air Condiﬁoning and Central :
: Evaporating Cooling Werks. .

In all cases of contracts for installation of elevators, supply/installation of Central Air Conditioning and Central
Evaporating Cooling Works, the price quoted shall be based on the Indian Electrical and Electronics Manufacturers Association
(IEEMA) price variation clause based on the cost of raw materials/components and labour cost as on the date of quotation/tender,
and the same is deemed to be related to wholesale price index number of metal products and All India Average consumer price
index number of industrial workers as specified below. In case of any variation in these index numbers, the prices shall be su bject
to adjustment up or down in accordance with following furmula.

P~ (15155 MP,; Wo(D) +15-%00)

~ 100 \ MPo Wo
Where:
P= Price payable as adjusted in accordance with the above price variation formula.
P= Price quofed/confirmed,

- MP=  Wholesale Price Index Number for metal product as published by the office of the Economic Adviser, Ministry of

Industry, Government of India, in their weekly bulletin. Revised Index Number of Wholesale Prices (Base ; 198! - §2-
160) for the week ending first Saturday of the relevant calendar month. The relevant month shall be that in which price -
was offered ornegotiated whicheveris later.

W,= All India Average Consqmer Price Index Number for Industrial workers'(Base : 1982=1 00}, as published .hy,._{g‘ab'our
Bureau, Ministry of Labour, Government of India, for relevant calendar month. The relevant month shall be'that in
- which price was offered or negotiated whichever is later.

The above index number MPo & W ;¢ the e published by TEEMA as prevailing on the first working day of the
calendar month FOUR months priortotii: da. -+ of tendering. : PN

(]

MP= Wholesale Price Index Number of Metal Produc's as published by the office of Economic Advi ser, Minjstryof Industry,
Government of India, in their weekly bulletin Revised Index Number of wholesale prices (Base : 1981-82=100), The
applicable wholesale price Index Number for Metal Products as prevailing on 1st Saturday of the month covering the
date FOUR months prior to .the date of delivery and would be as published by IEEMA.

W,(D)= All India Average Consumer Price Index Number f’or Industrial workers prevailing for the month covering the date
FOUR months priorto the date of del ivery of manufactured material and would be as published by [IEEMA,,

Wi(1)= All India Average Consumer Price Index Number for Industrial workers (Base : 1982= 100) as published by Labour
Bureau. Minisiry of Labour, Government of India. The applicable All Tndia Consumer Price Index Number of Industrial
workers prevailing for the FOUR months prior to the date of completion of instal lation/progress parts of installation and
would be as published by IEEMA. The date of delivery shall be the date on which the manufactured material is actually
supplied at site. The date of completion of installation (or progress part of installation shali be' the date on which the
work is notified as being completed and is available for inspection/duly tested. In the absence of such notification, the
date of completion is not intimated, such completion shall be considered by the Engineer-in-charge which shall be final.

Note-1 The Wholesale Price Index Number for Metal Products is published weekly by the office of the Economic Adviser, ‘tt
if there are any changes, the same are incorporated in the issue appearing in the following week. For the purpose of this
Price Variation Clause, the final index fi gures shall apply. . i

Note-2 The sole purpose of the above stipulation 1s to arrive at the entire contract under the various situations, The aboyg:_
stipulation does not indicate any intentions to sell materials under this contract ag movables, :

Note-3 The indices MP & Wo are regularly published by INEMA in monthly bas}c price circulars based on information;
; bulletins from the authorities mentioned. These will be used for determining price variation and only TEEMA Circulars
will be shown as evidence, if Tequired. -
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- “For the purpose of reckoning the work done during any period, the bills prepared during the period shall be considered, The

_shall be the criterion, =
° "The index relevant to any quarter, for which such compensation is paid, shall be the arithmetical average of the mdlu,s relevant

-escalation would be payable only in respect of value of work in excess over '[Rs.50 lacs,] from the date of satisfying both the

‘General Conditions for admissibilitv or Escalation

The exact percentage of labour/material (excluding materials to be supplied by the departmentybitumen/diesel and
* petrol/cement/steel component for the work shall be approved by the mithority while sanctioning the detailed Estimates.

The breakup of components of labour/materials (excluding materials to be supplied by the department)/bitumen/diesel and
petrol/cement/steel as indicated in Ciauae 45 have been pre-determined as below:-

(a) Labour: e : percent :
(b) Material---— =tk : sz percent
(¢) Bitumen percent
(d) Dieseland Petrol s percent
(e) Cement : -percent
(f) Steel bt percent
Total Sl o : 100%]

ey A

While allowing price escalation the following shall be deducted from the value of work done (RJ

(@) Costofmaterial supplied by the Department.

(b) Costofservicesrendered as per Clause 34. :

(¢)  Secured Advance/anyadvance added earlierbut deducted now afterwork is measured.

(d) Costofextraitems. the rates for which have been worked cutbased on market rates/mutually agreed rates.

The first statement of escalation shall be prepared at the end of three months in which the work was awarded and the work done
from the date of start to the end of this period shall be taken into account. For subsequent statement, cost of work done during
every quarter shall be taken into account. At the completion of work, the work done during the last quarter or fraction, thereof,
s* 41 be taken into account. . .

"

e

o] o k9%

S

dates of recording measurements in the Measurement Book by the Assistant Engineer shall be the guiding factor to decide the
bills relevant to any period. The date of completion, as finally recorded by the competent authority in the Measurement Book,

of the calendar month.

Price adjustment clause shall be applicable only for the work that is carried out within the stipulated time, or extension thereof,s
as are not attributable to the contractor.

If during the progress in respect of contract works stipulated to cost '[Rs.50 lacs] or less, the value of work actually done
excluding cost of material supplied by the Department, exceeds Rs. 100 lac and completion period is more than '[6 months] then

—

o3
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conditions,

Where originally stipulated period is '[6 months] or les but actual period of execution exceeds beyond '[6 months] on account of
reasons not attributable to contractor, escalation amount would be payable only in respect of extended period if amount of work
is more than '[Rs.50 lacs].

In case the contractor does not make prorata progress in  the first or another time span and the short fall in progress is covered up
by him during subsequent time span within ongmal stipulated period then the price escalation of such work expected to be done
in the previous time span shall be notionally given based upon the price index of that quarter in which such work was required to
be done.

No claims for price adjustment other than those provided herein, shal! _entcrtamed.

If the pericd of completion including extended period attributable to Government exceeds twelve months but cost does not
exceeds more than '[Rs.50 lacs,] no escalationis admissible.

Similarly, if cost of works increases more than '[Rs.50 lacs] but completion period including extended period attributable to
government is less than '[6 months.] no escalation is admissible. '

No provisional escalation is payable on the basis of md:ceq of the previous quarter in absence of non pubhcatmn of indices for
concermned quarter by the RBL

Escalation is always payable quarterly and no provisional escalation is payable monthly or forthnightly.

Incase at the time of executmg agreement, both the conditions (completion period '[6 months] and amount of work 'TRs.50 lacs]
for admissibility of price escalation are not fulfilled and subsequent due to additional work and extension of time attributable to
Government, both the conditions become fulfilled, in that case the escalation shall be payable from the date of satwfymg both
the conditions and only for work done beyond '[Rs.50 lacs] and in period of work beyond '[6 months].

The contractor shall for the purpose of this conditions keep such books of account and other documents as are necessary to show
the amount of any increase climbed pr reduction available and shall allow inspection of the same by § ul aclutnonsed !
'epresemanve of Government and furthgr chaﬂat the requést of the Englnevr-m -charge furnish, verified in duclyid
Engineer-in-charge may reguitélanydocliments so kept and such other information as tﬁe Engineer-in-c rghin

Copa v WEROROR. . o

—_




e e L

by a duly authorised representative of Government and further shall at the request of the Engineer-in Charge furnish,
verified in such a manner as the Engineer-in-Charge may require any ddcuments so kept-and such other information as the
Engineer-in charge may require.

Clause 46: Force Majeure:

Neither party shall be liable to each other, for any loss or damage, occasioned by or arising out of acts or God such-as- '
unprecedented floods, volcanic eruptions, earthquake of other invasion of nature and otheracts.

Clause 47: General Discrepancies and errors:

In case of percentage rate tenders, if there is any typotraphical or clerical error in the rates shown by the department in the
"G" Schedule, the rates as givenin the basic Schedule of Rates of the Department for the area shall be taken as correct.

'Clause 48: Post payment Audit & Technical Examination:

The Government shall have right to cause an audit and techmcal examination of the w orks; and the final bills of the
contractor, including all supporting vouchers, abstracts etc., to be made within 2 years after payment of the final bill, and if, as a
result of such * audit and technical examination, any sum is found to have been over paid in respect of any work done by the
Contractor under the contract/or any work claimed by him to have been done by him under .the contract and found not to have
been executed below specification, the Contractor shall be liable to refund the amount of overpayment,, and it shall be lawful for
department to recover the same from him in the manner prescribed in Clause 50 or in any other manner legally permissible and if
it is found that the contractor was paid less than what was due to him under the contract in respect of any work executed hy him
under it, the amount of such under payment shall be duly paid by the Government to the Contractor.

Clause48 A: Pre Check or Post Check or Bills:

The Government shall have right to provide a system of pre-check of Contractor's bills by a specified Organisai'c®. and
payment by an Engineer or an Accounts Officer/Sr. Accounts Officer/Chief Accounts Officer/Financial Advisor, as the
Government may in its absolute descretion prescribe. Any over - payments/execess payment detected, as a result of such pre-
check or post-check of Contractor's bills, can be recovered from the contractor's bills in the manner, hereing before prov1ded and .
the Contractor will refund such over/excess payments. -

Clause 48 B: Cheke Measurements:

The department reserves fo itself, the right to prescribe a scale of check measurement of work in general, or specific scale
for specific works or by other special orders (about which the decision or the Department shall be final) Checking of
measurement by superior officer shall supersede measurements by the subordinate officer and the former will become the basis
of the payment. Any over/excess payment detected, as a result of such check measurement or otherwise at any stage upto the date
of completion and the defect removal period specified else-where in this contract shall be recoverable from the Contractor, as
any other dues payable to the Governemt.

Clause 49: Dismantled Materials;

“The Contractor in coures of the work, should understand that all materials e.g. stone, bricks, steel and other materials
obtainable in the work by dismantling etc. will be considered as the property of the Government and will be disposed off to the
best advantage on the Governmet. As per direction, of the Engineer-in-charge.

1

Clause 50; Recovery from Contractors:

Whenever any claim against the Contractor for the payment of a sum of money arises out of or under the contract, the
Department shall be entitled to recover such sum be appropiating in part or whole of the Performance Guarantiee andjor
Sceruity Deposit. Security Deposit at the time of enlistment of the Contractor. In the event of the security being insufficinet, o%n“
no security has been taken, therealftrt,, may become due to the Contractor, under this or any other contract with the Governor of
Rajasthan. Should this sum be not sufficient to cover 1he full amount recoverable the Contractor shall pay to the Department on
demand the balance remanining dues. =

The department shall, further, have the right to effect such recoveries under Public Demands Recovery Act.

Clause 51: Jurisdiction of Court:

In the event of any dispute arising between the parties hereto, in respect or any of the matters compeised in this agreement,
the same shall be settied by a competent court having jurisdiction over the place, where agreement is executed any by no other
court, after completion of proceedings under Clause 23 of this contract. :

QQ/\Q,J";‘ 24 (T
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‘Clause 52 :Road:

In continuation to pervious order dated 02.07.2010 the condition for additional performance security has modified by Empowered
Board in meeting held on dated 27-08-2010 as follows: -

Ik For the future cases rate analysis for specific project shall be worked out by S. E. PWD circle concerned considering

geographical conditions/paramoters, availability of material and manpower ht site, etc. This rate analysis is to be submitted in

_ soulod envelope before opening financial bid. : 3 :

2 After receiving a bid if the difference between lowest successful bidder rate/amou
analysis is more than 10% then th,

e bid shall be considered unbalanced and amount
taken as additional performance security from the successful bidder. '
3. Incaseofthe teners floated before 02.07.2010 the project specific rate analysis may be prepared afresh as above by concerned '
SE and amount of additional performance guarantee be decided accordingly. The other conditions of order dated 02-07-2010
will remain same. ;

Building:

nt and department project specific rate
equal to this difference amount shal] be

In continuation to previous order's of Chief Engineer and A.

dditional Secretary no,. F .5 (15) (177) / Sec. 1/2009/D-45 dated
16.09.2010 these order will be appliable for building works (

Civil and Electrical) also with immedate effecton BSR and non BSR
rates. ;
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Progress Statement Referred to in Clause 2 of Conditions of Contract

4. The date in column 3 must correspond to the perioud stated in Sub clause (¢) of the Memorendom below. "Tender for works. ™ g

Name of Date from which the | Date by which the Monthly rate of
Works ~ work should be work should he progress
commenced completed
: <

The Contractor has been informed that his tender has been accepted.
. 6.

: ; T : (i)
Dated,‘..........‘...‘;.......A...,....‘........,.SlgnamreofEngmeer—m-charge BIAfed e Signature of Contractor

Notes: Forfilling in the Progress StatenentFrom . | 2 . .
1. Columns 2,3 and 4 must be initialled and dated by the Contractor, ' k- ‘
2. Columns4 must be initialled and dated by the Chief Engineerorotherduty authorised Engineeralso.

3. The date in column 2 should correspond to the date on which the order to commence work is given to the contractor read with
Clause 2 of the conditions of contract. ;

5 Column 4 This will ordinarily be worked out proportionately; thus if Rs. 24.000/- is the cost of the whole of portion of work
tendered for, and six months period of completion, then the monthly rate of progress should be Rs. 4,000. If necessary
quantities may also be specified in this column at the discretion of the Chief Engineer. :

6.. The Certificate as to intimation of acceptance of tender printed at the foot of the, fo

- ChiefEngineerorotherduty authorise ineerand the Contractor.

, must be signed and dated both by the

v e R 4y ooo
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' - ANNEXURE TO APPENDIX XI -
RAJASTHAN PUBLIC WORKS DEPARTMENT CON TRACTORS

- LABOUR REGULATIONS

Short-Title - These Regulations may be called "The Rajasthan Public Works Department Contractor's

: -Labour
Regulations."

Definition : In these Regulations unless othewiscf Caprassed or indicated, the following works and ~-w+<ssions shall
have the meaning hereby assi gned to themrespectively, thats i« cay: '

) "Labour" means works employed by a Rajasthn P.W. Departmens contractor directly, or indirectly through a
sub-contractor or other person by an agent on his behalf, oy _

(ii) "Fair Wage" means minimum wages for time or piece work ﬁxetf{)r-revised by the State Government under
the Minimum Wages Act, 1948 _ . . SIS

(1) "Contractor" Shall include every person whether sub-contractor or headman or Agent employing labour on -
the work taken on contract, )

(iv) "Wages" shall have the same meaning as defined in the Payment of Wages Act and includes time and piece,
rate wages. ;

Display of Notice regarding wages etc. : The contractor shall (a) before he commences his work on contract, display

and correctly maintain and continume to display and inconspicuous place on the work notices in English and the -

correctly mainatian in Hindi by the majority of the workers giving the rate of wages which have been certified by the

Executive, Engineer, the Superintending Engineer, the Chier Engineer or Labour commissioner as fair wages and the

- hours of'vorks for which such wages are earned, and (b) send a copy of such notices to the Certifying Officers.
Zlyment of .Wages :

(1)  Wagesdueto every worker shall be paid to him diréct. .
(i)  Allwages shall be paid in current coin or currency orin both.

5 _;ﬁFitation of wage periods:

()  The contractorshall fix the wage periods in.respect of which the wages shall be payable.
(i)  Nowageperiod shall exceed one month.

(iif)  Wages of every workman employed on the contract shall be paid before the expiry often days after the last day df
the wage peroid in respect of which the wages are payable.

- (iv) When the employment of any worker is terminated by or on behalf or the contractor, the wages earned by him

shall be paid before the expiry of the day succeeding the one on which his employment is terminated,

(v)  All payments of the wages shall be made on a working day except when the work is cdmpleted_ before the expiry
of the wage period, in which case, final payments shall be made within 48 hours ofthe last working day.

Note: The term "working day" means a day on which lavouris employed in progress.

Wage Book and Wage Slips etc. '

The contractor shall maintain a Wage Book of each worker in such form as may be convenient but the same shall
include the following particulars:

(a8)  Rateofdailyor monthly wages. -

(6)  Nature of work on which employed :

(¢)  Total number of days worked during each wage period.

(d)  Total amount pay ably for the work during each Wage period.

(¢)  All deductions made form the wages wi th an indication is each case of the ground for which the
deduction in made,

(H)  Wages actually paid for each wage period.

(i)  The contractor shall also maintain a wage slip for each worker emplbyed on the work.
(iif)  The Executive Engineer ma '
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q4es and deductions which may be made from wages:

10.

11.

12

12-A

13.

()

(ia)
(it)
(iii)

(iv)

Register of fines etc: The contractor shall maintain a register of fines and of all deductions for damage or 1
register shil mention the reaons for which fine was imposed of deduction for damage or loss was made.

The

namely the following. .

(@)

@

absent T . —

(©

The

/

wages of a worker shall be paid to him without any deductions ot any ina-except those authorised,

Fines. ; =
__migg@h?ctioqs for absence from duty i.e. f_r%f‘fﬁéﬁa_lce or places where, by the terms of his employment,
he is TeqUIT d to work. The ammw‘t ‘of deduction shall be in propotion to tH&'“%ESﬂ_}fQ?_V_"hiCh he was

Deductions for damages %o or loss of goods expressly entrusted to the employed person for custody or
for loss orany other d,eductions of money, which he is required to account whete such damages ot losses
are directly atfritiutab! ‘o his neglector default.

Rajasthan Government may, from time ta time, allow deductions other than those specified in clause I

above.

No fines shall be imposed on a worker and on deductions for damage or loss shall be made until worker has
been givenan opportunity ot showing cause against each fine or deductions.

The total amount of fines, which may be imposed in any one wage peroid on a worker, shall not exceed an
amount equal to three paise inrupee of the wage payable to him inrespect of that wage period.

No fine imposed on any worker shall be recovered from him by installments or after expiry of 60 days from the
date on which itwas imposed. ' : :

soSuch

The Contractor shall maintain both in english ‘and local Indian Language a list approved by the labour Commissioner
clearly stating the acts and omission for which penalty or fine m#y be imposed ona workman and disply it in a good

condition in conspicuous place on the work.

L

Preservation of Register : The wage register, the wage card and the register of fines deduction required to be
maintained under these regulations, shall be preserved for 12 menths after the date or the 1 st entry made in them.

Powers of Labour Welfare Officer to make investigation of enquiry: The Labour Welfare Officer or any other
peson, authorized by the State Government on their behalf shall have powet to make euquies with a view to
ascertaining and enforcing due and proper observance of the fair wage clauses and provisions of the regulation. He
shall investigate into any complaint regarding default made by the Contractor of Sub-Contractor in regard to such

provisions. .

Report of Labour Welfare Officer: The Labour Welfare Officer or other persomn. authorized as aforesaid, shall
submit areport of the result of his investigation ot enquiry to the Executive Engineer concerned indicating the extent,
if any to which the default hasbeen committed with a note that necessary deductions from the contractors bill be made
and the wage and other dues be paid to the Jabour concerned in case an appeal is made by contractor under clause 12 of
these regulations, actual payment to Labours will be made by the Executive Engineer after the Labour Commissior
had give decision .on such appeal. g

Appleal against the decision of Labour Welfare Officers : Any person aggrieved by the decision and
recommendation of the Labour Welfare Officer or other persons, S0 authorised, may appeal against. Such decisionto

the Labour Commissioner within 30 days from the date do decision forwarding simultaneously acopy of his appealig;

Executive Engineer Concerned but subject t0 such appeal the decision of the Officer shall be final and binding upon
the contractor.

No parfy shall be allowed to be represented by a lawyer during any investigation, enquiry, appeal or any other

procedings.

Inspection

register of

L

fo Wage Books and Silps : The contractor shall allow inspection of the wage books and wage slips and _

fines and deductions o any of his workers or to his agent at a convenient time and place after due notice 18

received or to the Labour Welfare Officer or any othe person authorised by the Sated Government on his behalf.
Sibmission of Returns: The Contractor shall subm it periodical refurns as may be specified from time to time.

14.
15.

Amendments:The State Governmentmay, from time to time, add to of axaand
- as to the application, Interpertationer effect or these regulations, th !
Government of Rajasthan or any othe person authorised by fhe Stats

se regulations and on any questions
of the Labour Commissioner to the
jernment in the behalf, shall be final
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E GIVEN By EXECUTIVE ENGINFE_R LISTOFAC i QJQ%_‘
1t anothe. (2) The fraud dishones in\ Ee

Rioperty of the Rajasthn PW.D. « aking or giving bribes or apy mgéal i \Egk :

(5) Drunkenness, fighting 10t or disordely or indecent behaviour. (6) \ S

Habitual negligje;_l_cg._.(.?} Smoz{mg nea}‘o‘r‘arounq the area wher “Combustible or other materials are stocked. (8) ' :

Hahituai'iﬁﬁi's'cipline, (9) Causing damage work in PIOSTESS OT 10 property of the Rajasthan PW.D, or the contractor.

{10) Sleeping on duty. (11) Malingering or sowin : : '

gratification. (4) Habitualate attendance.

g sowinjr down work . (12) Givin
name, age, father's name. (13) Habitual loss. of

Wage caids supplied by the empl
employer's property or manufacturing or making of unauthorised articles at the work place. (15) Bad workmanship
In construction and Mmaintenance by Skilled workers is not approved by the department and for which contractors are
compelled to undertake recitification, (] 6) Making faise complaints and/or misleading Staement. (17) En gaging in
trade within the premises of the establishment, (] 8) Any deﬁnquency business affairs or the
Collection or canvassing for the co

employers. (19)
lection of any money within the premises of ap establishment unjegs authorised
by the employer. (20) Holding meeting inside the premises without previous sanction of the employer. (21)
Thereatening or intimidating any workman or employee during the working hours within the premises,

Y) materials to be supplied fro

uted and the rates of which th

=7

.. IT._D__

Schedule showing (approximatel
contracted to be exec

- Particulars Rate which the materials will be

_ charged  Place of
_ to the contractor

Delivery

Unit Rs. NP.

SIS TT0YI7] BT [17577 [52227 [543
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Bars Mild Stee]
Sheets Plain, G.I.

~Hinges, Butt
......... o=t
Hinges, Spring
Cement, Portland

017

in

(Signature of Engineer)
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Progrés's"S_tatement Referred to in Clause 2 of Conditions of Contract

Name of Date ffﬁ‘m\which the work _ Date by which the work Monthly rate of
Works should be commenced - should be completed progress
/ | = 3 4

L
The Contractor haé been inforrﬁed that his tender has been accepted.
X - et ;
Date : ' ’ Date ; i
Engineer iri-charge ' Contractor '
NOTES FOR FILLING IN THE PROGRESS STATEMENT FORM
: ON THE LAST PAGE
I.  Columns 2,3 and 4 mustbe initialled and dated by the contractor. _ < |

s

3. The date.in column 2 should correspond to the date on which the order to commence work is given to the
contractor;specified in line 3, clause 2, page 3 of the "conditions of contract"”.

2 Column4 mustbeinitialled and dated by the Chief Engineer or other duly authoris ed Engineer also.

i 4
4. Thedateincolumn 3 must correspond to the perioud stated in clause (f) page 2 of the tender. X
5. Column4. This will ordinarily be worked out proportlonately, thus if Rs. 24,0007- is the cost of the whole or portion of

work tendered for, and six months perioud of completion, then the monthly rate of progress should be Rs. 4,000, If
necessary quantities may also be specified in this column at the discreation of the Chief Engineer..

6.  The certificate as to intimation acceptance of tender prinfed at the foop
ChiefEngineer or other duly authorised Engmeer g:d the contrractcp:g \

QLAY > b . éﬁw | | |




