

Bharat Sanchar Nigam Limited
(A Govt of India Enterprise)
O/o GMTD Sawaimadhopur
Work Order No. 3 (Mahuwa leftout II)

To

M/s Hari Om Construction Company
Marudhar STD PCO,
Chatariya BUS Stand,
Fatehpur (Sikar)

Letter No:- CW-1/Mahuwa Leftout II/SWM SSA/06

Dated 16-07-2020.

Sub: Work Order for OF Cable Laying & associated Work for Samleti and Patoli GP of Mahuwa Block in Sawaimadhopur SSA on behalf of BBNL.

Ref: Agreement No. JPTD/Tx./OFC (P&I)/Tech-828/Left Out Work NOFN/Mahuwa Block/19-20/35 dated 03.06.2020

Dear Sir,


Kindly execute the work for OF Cable Laying & associated Work for Samleti and Patoli GP of Mahuwa Block in Sawaimadhopur SSA on behalf of BBNL.

Detail of Route as per tender and approved by c/authority							
S. No	Name of GP	Total route length pending (MTR)	Kaccha (MTR)	Pakka (MTR)	Rocky (MTR)	HDD (MTR)	OFC (MTR)
1	Samleti	1920	0	0	0	1920	2300
2	Patoli	4000	2700	0	0	1300	4100

The particulars of the works order and the details of work in-charges are detailed in the Annexure-1 (enclosed).

The work is to be executed in strict adherence to TSF given by BBNL and bills are to be raised to AGM (Planning) O/o GMTD SWM on Behalf of BBNL.

Before start of work, it must be ensured by the contractor that all type of permissions are available as desired by the govt. Bodies otherwise BBNL will not be responsible for any violations in this regard.


16/07/2020

AGM (Planning)
O/o GMTD Sawaimadhopur

Enclosures: Annexure 1

Copy to:

1. DET (Rural) Hindauncity.
2. SDOT Mahuwa.

Bharat Sanchar Nigam Limited
(A Govt of India Enterprise)
O/o GMTD Sawaimadhapur
Work Order No. 1 (Mahuwa leftout II)

To

M/s Hari Om Construction Company
Marudhar STD PCO,
Chatarliya BUS Stand.
Fatehpur (Sikar)

Letter No:- CW-1/Mahuwa Leftout II/SWM SSA/03

Dated 06-06-2020.

Sub: Work Order for OF Cable Laying & associated Work for Hadiya and Kherla Gadali GP of Mahuwa Block in Sawaimadhapur SSA on behalf of BBNL.

Ref: Agreement No. JPTD/Tx./OFC (P&I)/Tech-828/Left Out Work NOFN/Mahuwa Block/19-20/35 dated 03.06.2020

Dear Sir,


Kindly execute the work for OF Cable Laying & associated Work for Hadiya and Kherla Gadali GP of Mahuwa Block in Sawaimadhapur SSA on behalf of BBNL.

Detail of Route as per tender and approved by c/authority							
S. No	Name of GP	Total route length pending (MTR)	Kaccha (MTR)	Pakka (MTR)	Rocky (MTR)	HDD (MTR)	OFC (MTR)
1	Hadiya	0	0	0	0	0	1800
2	Kherla Gadali	0	0	0	0	0	1000

The particulars of the works order and the details of work In-charges are detailed in the Annexure-1 (enclosed).

The work is to be executed in strict adherence to TSF given by BBNL and bills are to be raised to AGM (Planning) O/o GMTD SWM on Behalf of BBNL.

Before start of work, it must be ensured by the contractor that all type of permissions are available as desired by the govt. Bodies otherwise BSNL will not be responsible for any violations in this regard.


06/06/2020
AGM (Planning)
O/o GMTD Sawaimadhapur

Enclosures: Annexure 1

Copy to:

1. DET (Rural) Hindauncity.
2. JTO Mahuwa.

Bharat Sanchar Nigam Limited
(A Govt of India Enterprise)
O/o GMTD Sawaimadhopur
Work Order No. 2 (Mahuwa leftout II)

To

M/s Hari Om Construction Company
Marudhar STD PCO,
Chatariya BUS Stand,
Fatehpur (Sikar)

Letter No:- CW-1/Mahuwa Leftout II/SWM 55A/04

Dated 20-06-2020.

Sub: Work Order for OF Cable Laying & associated Work for Salimpur GP of Mahuwa Block in Sawaimadpur SSA on behalf of BBNL.

Ref: Agreement No. JPTD/Tx./OFC (P&I)/Tech-828/Left Out Work NOFN/Mahuwa Block/19-20/35 dated 03.06.2020


Dear Sir,

Kindly execute the work for OF Cable Laying & associated Work for Salimpur GP of Mahuwa Block in Sawaimadpur SSA on behalf of BBNL.

Detail of Route as per tender and approved by c/authority							
S. No	Name of GP	Total route length pending (MTR)	Kaccha (MTR)	Pakka (MTR)	Rocky (MTR)	HDD (MTR)	OFC (MTR)
1	Salimpur	920	320	0	0	600	2400

The particulars of the works order and the details of work in-charges are detailed in the Annexure-1 (enclosed).

The work is to be executed in strict adherence to TSF given by BBNL and bills are to be raised to AGM (Planning) O/o GMTD SWM on Behalf of BBNL. Before start of work, it must be ensured by the contractor that all type of permissions are available as desired by the govt. Bodies otherwise BSNL will not be responsible for any violations in this regard.


22/06/2020
AGM (Planning)
O/o GMTD Sawaimadhopur

Enclosures: Annexure 1

Copy to:

1. DET (Rural) Hindauncity.
2. JTO Mahuwa.