

**Full Title of the Project:-Construction and upgradation to 2-lane shoulder from Km 80.675 (Start of Kishtwar bypass) to Km 95+550 (end of Helmet top bypass) of length 14.875 Km and link road from 0+000 to 1.871 of length = 1.871 Km total length = 16.746 Km (including link road) on Khellani-Kishtwar-Chatroo-Khanabal section on NH-244 in Jammu and Kashmir.**

**File No.:-FP/JK/ROAD/143808/2021.**

**Date of Proposal:-23/06/2021.**

**DETAILED ESTIMATE FOR EXTRACTION OF TREES COMING IN THE  
PROPOSED ALIGNMENT FOR CONSTRUCTION OF ABOVE ROAD PROJECT BY PMU  
KISHTWAR, NHIDCL IN DODA FOREST DIVISION.**

**(A) Extraction charges of firewood.**

S.No	Item of Work	Qty	Rate ( In rupees)	Amount (in rupees)	Remarks
1.	Enumeration of trees	47 Nos	5.40/- per Tree	253.8	
2.	Marking of Trees	47 Nos	9.75/- per tree	458.25	
3.	Felling of trees , hand sawing/ conversion and its splitting making fit for head load carriage/stocking upto loading point road side	188 Qtls	105.57/- per Qtls	19847.16	
4.	Weightage, Loading, unloading, Depot handling and other misc.	188 Qtls	21.48/- per Qtls	4038.24	
7.	Extra carriage on account of firewood through head load	188 Qtls	50/- per Qtls	9400	
8.	Mechanical transportation of firewood for 50 Km	188 Qtls	1.90/- per qtls/ per km	357.2	
9.	Watch & ward for 01 labour for 3 months	3 months	6750/- per month	20250.00	
10.	Over head expenses		L/S	50000.00	
	<b>Total</b>			<b>104605/-</b>	

**(Rupees: One lakh four thousand six hundred five only)**

*M. Gulshan*  
Muzd. Gulshan  
Block officer Kotah

*[Signature]*  
**RANGE OFFICER**  
**Thakral Range**  
**Forest Division Doda**

*[Signature]*  
**Praveen Ahlawat**  
**General Manager (P)**  
**N.H.I.D.C.L.**  
**PMU-Kishtwar (J&K)**

*[Signature]* **Namuk**  
**Divisional Forest Officer**  
**Doda Forest Division**  
**Doda**

*[Signature]*  
**Raj Kumar**