

JIO DIGITAL FIBRE PRIVATE LIMITED

CIN: U64200GJ2018PTC105652

Draft Work Order

To	
M/s Rishabh Telelink Private Limited	Work Order No. :
	Date:
Phone : +919587788888	GSTN Of Biller :
Fax :	Bill From State : Rajasthan
E-Mail : rishabhtelelink@gmail.com	Bill From :
Attention: Mr. Praveen Jain /Mr. Mohit Jain	Date:
	Our Ref:

obligations under this WORK ORDER. The information contained herein is not to be released or disclosed for any other use or purpose other than for the execution of this WORK ORDER. It is important that CONTRACTOR signs and returns the Work Order copy within three (3) days of receipt. No other form of Order acceptance will be accepted. Failure to return the Order acceptance does not diminish the responsibilities as set forth herein, but may result in delay to any payment(s) that may be due and may be the cause for termination of this WORK ORDER. For all correspondence, Please quote Contract/Work Order No. For detailed commercial terms & conditions, please refer line items terms/enclosures.

WO Period From DT: 01.02.2021 to 15.03.2021

OFC LAYING - SERVICES IN Along Road Vijaipur - Ratangarh (MP Border) -20.408 KM	
Scope of Work for Laying OFC in Forest area – 8844 KM	
Type	Amount (Rs.)
Material Cost & Material	1551397
Service Cost	3505140
	4037880
	(Rupees Forty Lakh Thirty-Seven Thousand Eight Hundred Eighty Only)

Delivery Terms : N/A
Engineer in Charge : Mr. Sanjeev S Gupta

	
Manoj Likhyan – A.V.P.	Contractor's Acceptance
For Reliance Jio Infocomm Ltd.	Contractor's Signature