

JIO DIGITAL FIBRE PRIVATE LIMITED

CIN: U64200GJ2018PTC105652

Draft Work Order


To	
M/s Rishabh Telecon Infra (P) Limited	Work Order No. :
	Date:
Phone : +919587788888	GSTN Of Biller :
Fax :	Bill From State : Rajasthan
E-Mail:mohit.jain@rtil.net.in	Bill From :
Attention: Mr. Mohit Jain/ Praveen Jain	Date:
	Our Ref:

obligations under this WORK ORDER. The information contained herein is not to be released or disclosed for any other use or purpose other than for the execution of this WORK ORDER. It is important that CONTRACTOR signs and returns the Work Order copy within three (3) days of receipt. No other form of Order acceptance will be accepted. Failure to return the Order acceptance does not diminish the responsibilities as set forth herein, but may result in delay to any payment(s) that may be due and may be the cause for termination of this WORK ORDER. For all correspondence, Please quote Contract/Work Order No. For detailed commercial terms & conditions, please refer line items terms/enclosures.

WO Period From DT: 15.01.2022 to 31.03.2022

OFC LAYING - SERVICES IN Along Road Gerhi – Peepal koot = 20.043 KM	
Scope of Work for Laying OFC in Forest area – 6.636 KM	
Type	Amount (Rs.)
Material Cost & Material	1291362
Service Cost	2917641
	4209002
	(Rupees Forty Two Lakh Nine Thousand Two Only)

Delivery Terms : N/A
Engineer in Charge : Mr. Mayank Kulshrestha

	
Manoj Likhyani – A.V.P.	Contractor's Acceptance
For Jio Digital Fibre Private Ltd.	Contractor's Signature