## Statement showing the Advance work, Raising & Maintenance of Compensatory Plantation in Haliyal Range.

A)															
B)			Total	130	Ha	Double t	he Degra	ded Fore	st Area						
C)					1			ı			ı			1	
	Particulars	Rate	Adv work year	Raising year	I year	II year	III year	IV year	V year	VI year	VII year	VIII year	IX year	X year	<b>Grand Total</b>
	Part A: Advance Work														
1	Advance work (including raising Pbs of 8"x12"size	145800	18954000												18954000
	Part B: Raising of Plantation														
1	Raising plantation in Advance worked area	83000		10790000											10790000
2	Maintenance of seedlings before planting (8"x12" size Pbs 1200Nos Pbs @ Rs.26.94 each)	8952		1163760											1163760
3	Raising nursery for replacement of Casulities next year 10% (8"x12size 100 Pbs @Rs. 22.83 each)	2629		341770											341770
	Part C : Maintenance of Plantation ( with casuality replacement cultural	operations	and manuri	ng)											
1	Maintenance of the plantation during lst year	42900			5577000										5577000
2	Maintenance of seedlings raised for casulity replacement (8"x12size 100 Pbs @Rs.6.94 =694	746			96980										96980
	Part D: Maintenance of Plantation (With cultural operations and manuri	ing)													0
1	Maintenance of plantation during 2nd year	35700				4641000									4641000
	Part E: Maintenance of Plantation (With cultural operations and without	t manuring)	)												
1	Maintenance of plantation during 3rd year	29400					3822000								3822000
2	Maintenance of plantation during 4th year	29400						3822000							3822000
3	Maintenance of plantation during 5th year	29400							3822000						3822000
	Part F : Maintenance of Plantation (Without cultural operations)														
1	Maintenance of plantation during 6th year	8700								1131000					1131000
2	Maintenance of plantation during 7th year	8700									1131000				1131000
3	Maintenance of plantation during 8th year	8700										1131000			1131000
4	Maintenance of plantation during 9th year	8700											1131000		1131000
5	Maintenance of plantation during 10th year	8700												1131000	1131000
	Total (A to F)	451427	18954000	12295530	5673980.0	4641000	3822000	3822000	3822000	1131000	1131000	1131000	1131000	1131000	58685510
I	Total (A to F) Amount after taking 10% escalation cost for each year (compounding factor 10%)		20849400	14877590	7552090	6794840	6155370	6770920	7447960	2424370	2666820	2933320	3222180	3549520	85244380
II	Soil and moisture conservation measures (15% on total plantation cost)	98359	12786670												12786670
Ш	Resurveying, redemarcation and other works for Section 4 Notification (LS)	11361	1476930												1476930
IV	Chainlink fencing (Considering 200 mter average periphery) (33% Escalation over rates adopted 2019-20)	983125	127806250												127806250
	Total Advance work year to Xth year of maintenance (I+II+III+IV)		162919250	14877590	7552090	6794840	6155370	6770920	7447960	2424370	2666820	2933320	3222180	3549520	227314230
$\vdash$	Administration & Supervision charges @ 5% of above  Miscelleneous for rounding off														11365712
-	Grand Total														238679950