

ॐ गणेशाय नमः

OFFICE OF THE ADDITIONAL CHIEF ENGINEER (Project), PHED,
III/2, PHED COLONY, VAISHALI NAGAR, NEAR RIICO WATCH FACTORY,
AJMER - 305001, TELFAX - 0145-2640265
e-mail : acepajmer@gmail.com

No. F.()/Ar.BHL(Phase-II)/2013-14/ 1421 - 1423

Dated : 29/08/13

M/s IVRCL LIMITED, M-22/3RT, Vijayanagar Colony, Hyderabad - 500 057	FAX No. : 040-23345004	E-mail: info@ivrinfra.com Phone No. : 040- 30931999
--	---------------------------	---

Sub : Work Order for the "Work of Cluster Scheme of 205 Villages of Asind Tehsil along with Augmentation of UWSS of Asind Town from Haripura Chouraha Headworks under CHAMBAL-BHILWARA WATER SUPPLY PROJECT PHASE - II with operation and maintenance for 10 years on Single Point Responsibility Turnkey basis." (NIT No. 01/2013-14)

- Ref :
- 1-This office NIT No. 01/2013-2014 issued vide letter No. 249-254 dated 03.05.2013.
 - 2-Tender document volume I, II, III & IV for the work uploaded on web site <http://eproc.rajasthan.gov.in>.
 - 3-Corrigendum/ addendum issued vide this office letter No. 358-366 dated 20.05.2013, 570 dated 30.05.2013 & 651-654 dated 14.06.2013.
 - 4-Your online offer for pre-qualification (Technical and commercial part) - envelop-1, 2 and 3, submitted on web site <http://eproc.rajasthan.gov.in> and opened on 27.06.2013.
 - 5-Submission of lacking document by you vide letter no. 68 dated 12.07.13.
 - 6- Approval of PQ Bid by CE(SP),PHED,Jaipur letter no. 2215 dated 02.08.13
 - 7-Your original price bid (envelop-4), submitted on designated web site on 27.06.2013 along with the pre-qualification bid, opened on 05.08.2013.
 - 7- The Chief Engineer(SP),PHED, Jaipur letter no. 2591-95 dated 19.08.2013
 - 8- Your negotiated offer letter no. IVRCL/JRO/13-14/ dated 21.08.2013.
 - 9- Approval of rates by the finance committee of RWSSMB in 654th meeting held on dated 26.08.2013 at agenda item no. 03
 - 10- The Chief Engineer(SP), PHED, Jaipur letter no.2885 dated 27-08-2013

Dear Sir(s),

On the behalf of Her Excellency the Governor of Rajasthan state, the Finance Committee of Rajasthan Water Supply and Sewerage Management Board, Jaipur has approved your offer/ tender under reference for the work under subject, in its 654th meeting held on dated 26.08.2013 at agenda item no. 03. The total amount of the work order based on the approved rates shall be of Rs. 2490000000.00 (Rupees Two Hundred Forty Nine Crores only). Schedule wise breakup of prices are as under :

Price Schedule	Particulars	Amount
1	Cost of capital (New) works execution as per Schedule A including one year defect liability period	Rs. 234,93,75,665.00
2	Cost of O&M for Capital Works as well as existing pipe line network as per Schedule B for 10 year after DLP	Rs. 14,06,24,335.00
	GRAND TOTAL	Rs. 2490000000.00

(Rupees Two Hundred Forty Nine Crores only)

ACE(P) NIT 01- GODARA

TA.

Sr.A.O.

ACE(P)

The work shall be carried out strictly on the terms, conditions and specifications of the tender document under the supervision of the Executive Engineer, PHED, Bisalpur Project Phase-II; Division-II, Kekri respectively for their jurisdiction. The Superintending Engineer, PHED, Project Circle, Ajmer is the Engineer-in-Charge for the works to be carried out against this work order.

The whole of the work including mobilisation, reconnaissance, investigation, design, manufacturing, transportation, construction, installation, testing, commissioning, trial run and demobilization has to be completed within a period of 36(THIRTY SIX) months, which shall be reckoned after 10 days from the date of issue of this work order.

You are requested to execute the agreement in this office within 10 days of issue of this work order on non judicial stamp paper of Government of Rajasthan as per rules. You are also requested to deposit 10% security deposit as described in clause-1 of General conditions of contract, Volume-I of tender document.

All other terms, conditions, specification and scope of work shall remain as specified in tender documents. Any typographical mistake, error, omission and correction in this work order shall be corrected as per terms and conditions given in the tender documents.

This work order along with items under references at S.No. 1 to 10 will also form the part of the agreement between you and the Government of Rajasthan.

Please acknowledge the receipt of this work order and attend this office for signing the agreement within time limit specified above.

210 /
TA.

Sr. A.O.

(C.S. Chhatwani),
Addl. Chief Engineer,
PHED, Project Region, Ajmer

No. F.()/Ar.BHL/2013-14/ 1421-1429

Dated : 29/8/13

Copy submitted/ forwarded to the following for information and necessary action :

- 1- The Accountant General, Rajasthan, Jaipur.
- 2- PS to the Principal Secretary to Government, PHED, Rajasthan Jaipur.
- 3- The Technical Member, RWSSMB, Rajasthan, Jaipur.
- 4- The FA & CAO, RWSSMB, Rajasthan, Jaipur.
- 5- The Chief Engineer (SP), PHED, Rajasthan, Jaipur.
- 6- The Secretary, RWSSMB, Rajasthan, Jaipur.
- 7- The Superintending Engineer, PHED, Project Circle, Ajmer.
- 8- Executive Engineer, PHED, Bisalpur project Phase-II, Division-II, Kekri with the direction that year wise breakup of total O&M cost so adjusted, shall also be re-adjusted in increasing trend in subsequent years keeping yearly rate of increasing trend in subsequent years, keeping yearly rate of increase as 5% minimum and make strict compliance of all the direction issued by Finance Committee of RWSSMB in its 654th meeting held on dated 26.08.2013 at agenda item no. 03.

(C.S. Chhatwani),
Addl. Chief Engineer,
PHED, Project Region, Ajmer