

Full Title of the Project:- Construction of road from Amira Nagar via Kharoti Bhelan linking Hanga link road at Gatthi More.

File No. :-

FP/JK/ROAD/46939/2020.

Date of Proposal:-


07/07/2020.

DETAILED ESTIMATE FOR EXTRACTION OF TREE COMING UNDER THE ROAD ALIGNMENT OF AMIRA NAGAR VIA KHAROTI BHELAN LINKING HANGA LINK ROAD AT GATTHI MORE.


S.No.	Item of work	Tree	Volume	Rate	Amount	Remarks		
1	Enumeration of trees	31	-	05.40/tree	167			
2	Marking of trees			09.75/tree	302			
3	Felling (Standing volume)	4901	4901	03.82/cut	18721			
4	Debranching and debarking of trees			01.03	5048			
5	Conversion into logs and carriage to sawing site			05.03	24652			
6	Hand Sawing (70% outturn)			50.61/cft	172074			
7	Head Carriage of extracted timber from extraction site to road side co. 65/N of Neeru Range (33 chins @ Rs. = (0.62)			3400	3400	20.46/cft	69564	
8	stacking					0.88/cft	2992	
9	Loading					01.65/cft	5610	
10	Transportation by tractor / trally @ Rs 1.15/Km(8 Km)					9.2/cft	31280	
11	Loading @ Rs 1.65/cft					1.65/cft	5610	
Sub Total						336020		
12	10 % of amount for watch and ward						33750	
13	Misc / over head charges				10000			
Sub Total					43750			
G.Total					379770			

(Rupees Three lac seventy nine thousand seven hundred and seventy only)


Din Mohd
Block Officer
Dandi-II


Shafqat Mehmood
Range Officer
Neeru Range

C/s


Chander Shekhar (SFS)
Divisional Forest Officer
Forest Division Bhadarwah