




Details at 'X'
as per sketch - F
of B-1 - 2003

Vikas Chandra
(CPMVaranasi)

27/05/2016
S K Ojha
(JGM/Project)

Remarks

3. Earth Work is to be estimated as per item No. 1401 or contract.
4. Before starting of earth work, size, distance, setting out and other preliminary measuring, trial composition of subsoil after levelling the surface, finding of the contours and spreading of sample holes is to be done.
5. Stockpiling of earth work is to be followed as per RDSO Manual RSNR/30/1995. Heavy ASD test dated 19.10.2015 with test specimens (after 7 days) taken from this stockpile dated 10.16.2015 is followed as B-1 of 2003 and GE-1a of 2003.
6. For higher work above hedge above 5m, there is to be provided as per specific safety analysis report.