

ਦਫਤਰ ਕਾਰਜਕਾਰੀ ਇੰਜੀਨੀਅਰ, ਉਸਾਰੀ ਮੰਡਲ, ਲੋਕ ਨਿਰਮਾਣ ਵਿਭਾਗ,  
ਭਵਨ ਤੇ ਮਾਰਗ ਸ਼ਾਖਾ, ਬਟਾਲਾ ।

ਫੋਨ ਨੰ./ਫੈਕਸ ਨੰ:01871-220834

ਈਮੇਲ:eecdbatalapwdpb@gmail.com

BT BILL

To

Directorate General of Signals,  
General Staff Branch, Integrated HQ of MoD (army),  
PO New Delhi-110011 and  
ITI Limited NSU Unit Doorvaninagar, Bangaluru,  
C/o Vindhya Telelinks Limited, E-237,  
Industril Area, Phase-8-B, Mohali,  
Punjab-160055.

No:- 345

Dated :- 31-3-2022

Subject :- Request for grant of Right of Way Permission for laying Optical Fiber Cable along the route from near Gaurav filling station on Dera Baba Nanak road in Fatehgarh Churian to SH25 in Veroke via Talwandi Rama (SLD CH 2100-CH-19600) Total Length 17.5 Km) on route FGC-DBN (Link ID 1.2.25) for Army Project ASCON PH-IV.

Ref:- Your letter No07.03.2022 received in this office on 14.03.2022.

With reference to your letter under reference, the estimated cost of above noted work is prepared as under :-

A)	Total Length 17500 Mtr @ 50/- per Mtr	=	875000/-
B)	18 Manhole/Pits @ 1000/- per pit/manhole	=	18000/-
C)	Lease fee for 10 Years X18 @ 100/- (Total 18)	=	18000/-
	Total = B+C= 8000+8000	=	36000/-

Bank Guarantee = Rs.875000/- (Rs. Eight Lac Seventy Five thousand only)


Demand Draft = Rs. 36000/- (Rs. Thirty Six thousand only)

G.S.T. Rs.6480/- (Rs. Six thousand Four hundred Eighty only)

Payment to be made in favour of Executive Engineer , Construction Division , PWD B&R Br. , Batala in the shape of Bank Guarantee/ Demand Draft.

Conditions :-


1. Work will be carried out with a prior permission of Engineer In-charge.
2. Work will be carried out at the end of Land boundary of PWD.
3. If the work started without obtaining N.O.C. , Necessary legal action will be taken against the concerned.
4. Work will be carried out according to the guidelines issued by the Punjab Govt.
5. Wherever execution of work will be carried out , proper filling and completion shall be done.
6. The work of lying of Optical Fiber Cable laying only the 1.5 mtr of PWD Boundary line that is building Line.
7. No pucca road cut is allowed.

  
Executive Engineer,  
Construction Division, PWD B&R Br.,  
Batala.

Endst. No.

Dated

Copy of the above is forwarded to Sub Divisional Engineer, Construction Sub Division No.2, PWD B&R Br., Batala w.r.t. his letter No.38 dated 29.03.2022 for information and necessary action.

  
Executive Engineer,  
Construction Division, PWD B&R Br.,  
Batala.