

Additional amount required to be paid by the User Agency in view of dismantling & displacement of present Beat Office and Timber Depot from the site of the proposed diversion area:

1. Construction of Beat Office 2 nos	= Rs. 60,00,000/-
2. Installation of Water Supply 2 nos	= Rs. 10,00,000/-
3. Construction of Boundary wall 2 nos	= Rs. 30,00,000/-
4. Construction of approached road 2 nos	= Rs. 8,00,000/-
5. Land Development for Timber Depot	= Rs. 4,50,000/-
6. Sign board	= Rs. 25,000/-
7. Solar light 2 nos	= Rs. 6,00,000/-
<hr/>	
Total Rs. 1,18,75,000/-	

In words (Rupees One crore eighteen lakh seventy five thousand) only.

  
(BN Patni, DCF)  
Divisional Forest Officer  
Chirang Division  
Kajalgaon  
Divisional Forest Officer  
Chirang Division  
Kajalgaon