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POWER PURCHASE AGREEMENT

This Power Purchase Agreement (PPA) (hereinafter shall be referred to as “Agreement”) is entered into on
this the 29% day of JUNE month, of 2016 year

AMONGST

1. Bangalore Electricity Supply Company Llimited, a Company incorporated under the Indian
Companies Act, 1956 having its registered office at, K.R. Circle, Bengaluru - 560001
(hereinafter shall be referred to as “BESCOM”, which expression shall, unless it be repugnant to the
context or meaning thereof, include it's administrators, successors, and assigns); ; =

il Al K
seatutory abrenieral Manager (Ele), .
1 The authent hi 1y ; e zrifier At “www sheilestamp.com”. Any discrepancy in thégfeta
avai\%é%e m;mg;e‘asg@rﬁg@i § ithgl[Bmwfrl et at “ww shcilestame.com®. Any discrepancy in thé!

2. The orus of checking the leginmacy is on ihe users of the certificate.
3. Im case of any discrepancy please inform the Comipetent Authority.
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2. M/s Adani Green Energy (UP) Limited SPV of M/s Adani Green Energy Limited a
company incorporated under the provisions of the Companies Act, [1956/2013] and
having its registered office at Adani House, Nr.Mithakhali Six Roads, Navrangpura,
Ahmedabad-380009, ({hereinafter shall be referred to as "Developer”) which
expression shall, unless repugnant to the context or meaning thereof, include its
successors and permitfed assigns and substitutes) of the Other Part.

WHEREAS:

A,

General Manager L4

PP ,BESCOM, B’lore .

Karnataka Renewable Energy Development Limited (hereinafter shall be referred to as
“KREDL"} incorporated under the companies Act, 1956 is a nodal agency of the
Government of Karnataka (hereinafter shall be referred to as “GoK”) for facilitating the
development of renewable energy in Karnataka. GoK had resolved to undertcke

_development of 1,200 MW(AC) (One Thousand and Twe Hundred Mega Watt) of solar

power in Karnataka to be implemented in 60 Taluks through private sector participation.

Pursuant thereto, KREDL had accordingly- invited proposals by its “Request for Proposal
(RP)” dated:12.2.2016 prescribed the technical, commercial terms and conditions for
selection of Bidders for undertaking development of solar PV ground mount power plants in
Karnataka to be implemented in 12 Taluks. In this regard, KREDL had received proposals
from ceriain bidders including, inter alig, the the single buisiness entity M/s Adani Green

+ Energy (UP) Limited SPV of M/s Adani Green Energy Limited.

After evaluation of the Proposal received, KREDL had accepted the bid of the single
business entity for development of 20MW (AC) capacity of [Solar PV ground mount Project
{...Also specify the name of solar technology...) ] in the Gubbi Taluk with google coordinate
of the location as Tumkur and issued its Letter of Award
No.KREDL/07 /RPO/GC/290MWs-F298/201 6/1955, dated 30.5.2016 (herein after
called the "LOA") [and an Allotment Letter No.KREDL/O7/RPO/GC/290MWs-
F298/2016/1955, dated 30.5.2014] to the single business entity [“Selected Bidder”]
requiring, inter alia, the execution of this Agreement.

The single business entity has since promoted and incorporated the Developer {“Special
Purpose Vehicle” or "SPV”), in accordance with the terms of RFP and has requested
BESCOM through a letter bearing number AGEL/ BESCOM,/ Gubbi/ 2016/ 11 dated
:24.6.2016 to accept the Developer as the entity which shall undertake and perform the
obligations and exercise the rights of the Selected Bidder under the LOA, including the
obligation to enter into this Agreement pursuant to the LOA for executing the Project.

By its lefter dated: 24.6.2016 the Developer has aiso joined in the said request of the
single business entity to BESCOM to accept it as the entity which shall undertake and
perform the obligations and exercise the rights of the single business entity /including the
obligation to enter into this Agreement pursuant to the LOA. The Developer has further
represented to the effect that it has been promoted by the single business entity for the
purposes hereof.

i &
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represented to the effect that it has been promoted by the single business entity for the
purposes hereof. '

F. BESCOM has agreed to the said request of the single business entity and the Developer,
and has accordingly agreed to enter into this Agreement with the Developer for execution
of the Project, subject to and on the terms and condifions set forth hereinafter.

G. BESCOM acknowledges that simultaneously with the execution of this Agreement, the
Developer has submitted three (3) Bank Guarantees towards Performance Security for the
amount and in the manner set out in Clause 4.4(a).

i NOW, THEREFORE, in consideration of the foregoing and the respective covenants and agreements
! set forth in this Agreement, the receipt and sufficiency of which is hereby acknowledged, and
. Intending to be legally bound hereby, the Parties agree as follows:

General Managey (Eie),
PP ,BESCOM, B'icit.
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ARTICLE 1: DEFINITION AND INTERPRETATION

1.1 Definitions

The words and expressions beginning with capital letters and defined in this Agreement
{including those in Article 21) shall, unless the context otherwise requires, have the meaning
ascribed thereto herein, and the words and expressions defined In the Schedules and used
therein shall have the meaning ascribed therete in the Scheduies.

1.2 Interpretation
1.2.1  In this Agreement, unless the context otherwise requires,

a) references to any legislation or any provision thereof shall include amendment or re-
enactment or consolidation of such legislation or any provision thereof so far as such
amendment or re-enactment or consolidation applies or is capable of applying to any
transaction entered into hereunder; '

b) references to laws of Karnataka, laws of India or Indian law or regulation having the
force of law shall include the laws, acts, ordinances, rules, regulations, bye laws or
notifications which have the force of law in the territory of India and as from time fo
fime may be amended, modified, supplemented, extended or re-enacted;

c} references to a "person™ and words denoting a natural person shall be construed as a
reference to any individval, firm, company, corporation, society, trust, Government,
state or agency of a state or any association or partnership {whether or not having
separate legal personality) of two or more of the above and shall include successors
and assigns;

d} the table of contents, headings or sub-headings in this Agreement are for convenience
of reference only and shall not be used in, and shall not affect, the construction or
interpretation of this Agreement;

e) the words "include™ and “including” are to be construed without limitation and shall
be deemed to be followed by "without limitation” or "but not limited to" whether or not
they are followed by such phrases;

f) references to “construction” or “building” or “installation” include, unless the context
otherwise requires, investigation, design, developing, engineering, procurement,
delivery, transportation, Installation, processing, fabrication, testing, commissioning and
other activities incidental to the construction, and "construct” or “build” or “install” shall
be construed accordingly;

g) references to "development” include, unless the context otherwise requires, construction,
augmentation, up gradation and other activities incidental thereto, and “develop” shall
be construed accordingly;

ey

General Manager (Ele),
PP, BESCOM, Blore,
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h) any reference to any period of time shall mean a reference to that according to Indian -
Standard Time;

,
i) any reference to day shall mean o reference to a calendar day;

i) references to a "business day" shall be construed as a reference to a day (other than
a Sunday} on which banks in Bangalore generally open for business;

k) any reference to month shall mean a reference to a calendar month as per the
Gregorian calendar;

I) references to any date or period shall mean and include such date, period as may be
extended pursvant to this Agreement;

m) any reference to any period commencing "from™ « specified day or date and "#ll" or
"until" o specified day or date shall include both such days or dates; provided that if
the last day of any period computed under this Agreement is not a business day, then
the period shall run until the end of the next business day;

n) the words importing singular shall include plural and vice versa;
o) references to any gender shall include the other and the neutral gender;

p) "lakh” means a hundred thousand (100,000) and "crore"™ means ten miilion
(10,000,000);

a) “indebtedness” shall be construed so as to include any obligation (whether incurred as
principal or surety) for the payment or repayment of money, whether present or future,
actual or contingent;

r) references to the "winding-up", "dissolution”, “insolvency"”, or "reorganisation” of
a company or corporation shall be construed so as to include any equivalent or
analogous proceedings under the law of the jurisdiction in which such company or
corporation is incorporated or any jurisdiction in which such company or corporation
carries on business including the seeking of liquidation, winding-up, reorganization,
dissolution, arrangement, protection or relief of debtors;

s) save and except as otherwise provided in this Agreement, any reference, af any time,
to any agreement, deed, instrument, licence or document of any description shall be
construed as reference to that agreement, deed, instrument, licence or other document
as amended, varied, supplemented, modified or suspended at the time of such
reference; provided that this Sub-clause shall not operate 5o as to increase liabilities or
obligations of BESCOM hereunder or pursuant hereto in any manner whatsoever;

e

Gsneral Manager (Ele),
PP , BESCOM, B'lore »
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Ele),
General Manager (’
pp ,BESCOM, B'lore.
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f) any agreement, consent, approval, authorization, notice, communication, information or
report required under or pursuant to this Agreement from or by any Party shall be
valid and effective only if it is in writing under the hand of « duly authorized
representative of such Party , as the case may be, in this behalf and not otherwise;

u) the Schedules and Recitals to this Agreement form an integral part of this Agreement
and will be in full force and effect as though they were expressly set out in the body of
this Agreement;

v) references to Recitals, Articles, Clauses, Sub-clauses or Schedules in this Agreement
shall, except where the context otherwise requires, mean references to Recitals, Articles,
Clauses, Sub-clauses and Schedules of or to this Agreement, and references to a
Paragraph shall, subject to any contrary indication, be construed as a reference to a
Paragraph of this Agreement or of the Schedule in which such reference appears;

w) the damages payable by either Party to the other of them, as set forth in this
Agreement, whether on per diem basis or otherwise, are mutually agreed genuine pre-
estimated loss and damage likely to be suffered and incurred by the Party entitled to -
receive the same and are not by way of penalty (the "Damages"); and

x) time shall be of the essence in the performance of the Parfies’ respective obligations. If
any time period specified herein is extended, such extended fime shall also be of the
essence.

Unless expressly provided otherwise in this Agreement, any Documentation required to be
provided or furnished by the Developer to BESCOM shall be provided free of cost and in
three copies, and if BESCOM s required to return any such Documentation with their
comments and/or approval, they shall be entitled to retain two copies thereof.

The rule of construction, if any, that o contract should be inferpreted against the parties
responsible for the drafting and preparation thereof, shall not apply.

Any word or expression used in this Agreement shall, unless otherwise defined or construed
in this Agreement, bear its ordinary English meaning and, for these purposes, the General
Clauses Act 1897 shall not apply.

Measurements and arithmetic conventions

All measurements and calculations shall be in the metric system and calculations done to two
(2) decimal places, with the third digit of five (5) or above being rounded up and below
five (5) being rounded down.

h’f
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14 Priority of agreements, clauses and schedules

1.4.1 This Agreement, and all other agreements and documents forming part of or reffered to in
this Agreement are to be taken as mutually explanatory and, unless otherwise expressly
provided elsewhere in this Agreement, the priority of this Agreement and other documents
and agreements forming part hereof or reffered to herein shall, in the event of any conflict
between them, be in the following order:

a) this Agreement; and
b) all other agreements and documents forming part hereof or referred to herein;
i.e the Agreement at (a) above shall prevail over the agreements and documents ot (b)

above.

1.4.2  Subject to provisions of Clause 1.4.1 in case of ambiguities or discrepancies within this
Agreement, the following shall apply:

a} between two or more Clauses of this Agreement, the provisions of a specific Clause
relevant to the Issue under consideration shall prevail over those in other Clauses;

b) between the Clauses of this Agreement and the Schedules, the Clauses shall prevail and
between Schedules and Annexes, the Schedules shall prevail;

c) between any two Schedules, the Schedule relevant to the issue shall prevail;

d) between any value written in numerals and that in words, the latter shall prevail.

b

Manager (Ele),

RSOEAT R Y G IR
1V,

1




Bevelopment of Solar Power Project in the State of Karnataka
M
Power Purchase Agreement

ARTICLE 2: SCOPE OF THE PROJECT
2.1 Scope of the Project

The scope of the Project (the “Scope of the Project™ shall mean and include, during the
term of this Agreement:

a) designing, constructing, erecting, testing, commissioning and completing the [Solar PV
ground mount Project] and supply of Contracted Capacity;

b} Operation and maintenance of the [Solar PV ground mount Projeci] in accordance with
the provisions of this Agreement; and

¢) Performance and fulfillment of all other obligations of the Developer in accordance
with the provisions of this Agreement and matters incidental thereto or necessary for the
performance of any or all of the obligations of the Developer under this Agreement.

General Manager (Ele),
PP , BESCOM, B’lore.
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ARTICLE 3: TERM OF AGREEMENT

Effective Date

“This Agreement shall come into effect from the date of getting concurrence Jfrom KERC on the
PPA and such date shall be referred to as the Effective Date.”

Term of Agreement

This Agreement shall subject to Clauses 3.2, 3.3 and 3.4 be valid for a term of 25 years
commencing from the Effective Date and ending on the Expiry Date. However, the Parties
may, 180 (one hundred eighty) days prior to the Expiry Date, decide to extend the term of
this Agreement on mutually agreed terms and conditions. .

Early Termination

This Agreement shall terminate before the Expiry Date if either BESCOM or Developer
terminates the Agreement, pursuant to Arficle 16 of this Agreement.

Survival

The expiry or termination of this Agreement shall not affect any accrued rights,
obligations and liabilities of the Parties under this Agreement, including the right to
receive penalty as per the terms of this Agreement, nor shall it affect the survival of any
continving obligations for which this Agreement provides, either expressly or by necessary
implication, which are to survive after the Expiry Dafe or termination including those
under Article 14 (Force Majeure), Article 16 (Events of Default and Termination), Article
17 (Liability and Indemnification), Article 18 (Governing Law and Dispute Resolution),
Article 20 (Miscellaneous Provisions), and other Articles and Schedules of this Agreement
which expressly or by their nature survive the Term or termination of this Agreement shall
continue and survive any expiry or termination of this Agreement.

@M
General Manager (Eie),
PP , BESCOM, B'lore ;
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ARTICLE 4: CONDITION PRECEDENT

4.1 Conditions Precedent

“Save and except as expressly provided in Articles 4, 14 ,18, 20 or unless the context
otherwise requires, the respective rights and obligations of the Parties under this
Agreement shall be subject to the satisfaction in full of the conditions precedent specified
in this Clause 4 (the "Conditions Precedent”) by the Developer within 8 (eight) months
Jrom the Effective Date, unless such completion is affected by any Force Majeure event, or
if any of the activities is specifically waived in writing by BESCOM.”

4.2 Conditions Precedent for the Devioper

The Conditions Precedent is required to be satisfied by the Developer shall be deemed to
have been fulfilled when the Developer shall have:

a) obtained all Consents, Clearances and Permits! required for supply of power to
BESCOM as per the terms of this Agreement;

b} achieved Financial Closure and provided a certificate to BESCOM from the lead
banker to this effect;

¢} made adequate arrangements to connect the Power Project switchyard with the
Interconnection Facilities at the Delivery Point;

d} obtained power evacuation approval from Kamataka Power Transmission Company
Limited (“KPTCL")/BESCOM, as the case may be;

e) produced as per the requirements set out in Schedule 1, the documentary evidence of
having the clear title and possession of the land required for the Project in the name of
Developer;

f) fulfilled Technical Requirements for [Solar PV ground mount Project] as per the format
provided in Schedule 2 and also provides the documentary evidence for the same;

g) delivered to BESCOM from {the Consortium Members, their respective} confirmation, in
original, of compliance with the equity lock-in condition set out in 5.22; and

h) delivered to BESCOM a legal opinion from the legal counsel of the Developer with
respect to the authority of the Developer to enter into this Agreement and the

! Land conversion, clearance from GP for establishment of Project, environmental cearance, if applicable the
. approval for power evacuation and any other clearance that may be required as per applicdble laws.
2 Documentary evidence such as MOA, AOA of the SPV, share certificates of the shareholders and all other
documents relating to the shareholding in the SPV shail be submitted fo the BESCOM

C

General Manager {xi&},
PP . BESCOM, B’lore.
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enforceability of the provisions thereof.

4.2.1 Developer shall make all reasonable endeavours to satisfy the Conditions Precedent within
the time stipulated and BESCOM shall provide to the Developer all the reasonable
cooperation as may be required to the Developer for satisfying the Conditions Precedent.

4.2.2 The Developer shall notify BESCOM in writing at least once a month on the progress made
in satisfying the Conditions Precedent. Developer shall promptly inform the BESCOM when
any Cenditions Precedent is satisfied by it.

4.3 Damages for delay by the Developer

“In the event that the Developer does not procure fulfillment of any or all of the Conditions

Precedent set forth in Clause 4.2 within the period of 8 (eight) months and the delay has not
occurred for any reasons attributable to BESCOM or due fo Force Majeure, the Devefoﬁer shal
pay to BESCOM Damages in an amount calculated at the rate of 0.2% (zero point two per
cent) of the Performance Security for each day’s delay until the fulfillment of such Conditions
Precedent, subject to a maximum period of 30 (thirty} days. On expiry of the said 30 (thirty)
days, BESCOM ot ifs discretion may terminate this Agreement.” -

4.4 Performance Securi-t:“y -

a} For due and punctual performance of its obligations under this Agreement, relating to
the Project, the Developer has delivered to BESCOM, simultaneously with the execution
of this Agreement, an irrevocable and revolving bank guarantees from a scheduled
bank acceptable to BESCOM for an amount of INR 2,00,00,000 (Rupees 2 Crores only]
{“Performance Security). The Performance Security Is furnished to BESCOM in the form

. of three (3) Bank Guarantees in faver of “Managing Director” of the BESCOM as per
the format provided in Schedule 3 and having validity up to twelve (12) months from
the Scheduled Commissioning Date. The details of thé bank gudrantees furnished
towards the Performance Security are given below; : :

() Bank Gudrantee No.022GM07161800004 dated 28.6.2016 for an amount of
~INR 40,00,0003(Rupees Forty Lakhs only) : '
(i) Bank Guarantee No.022GM07161800005 dated 28.6.2016 for an amount of
" INR 80,00,0004(Rupees Eighty Lakhs only); and ' ’
(i) Bank Guarantee No.022GM07161800006 dated 28.6.2016 for an amount of
INR 80,00, 0005{Rupees Eighty Lakhs only). ' C

3 This amount shall be equivalent to 20% of total Performance Security
4 This amount shall be equivalent to 40% of total Performance Security
5 This amount shall be equivalent to 40% of total Performance Security

General Manager (£12),
PP ,BESCOM, B’icse.
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b) Appropriation of Performance Security

Upon occurrence of Developer Default or failure to meet the Conditions Precedent by
the Developer, BESCOM shall, without prejudice to its other rights and remedies
hereunder or in law, shall be entitled to encash and appropriate the relevant amounts
from the Performance Security as Damages for such Developer Default or Conditions
Precedent. Upon such encashment and appropriation from the Performance Security, the
Developer shall, within 30 (thirty) days thereof, replenish, in case of partial
appropriation, to its original level the Performance Security, and in case of
appropriation of the entire Performance Security provide o fresh Performance Security,
as the case may be, and the Developer shall, within the time so granted, replenish or
furnish fresh Performeance Security as aforesaid failing which BESCOM shall be entitled
to terminate this Agreement in accordance with Article 14.

Release of Performance Security

Subject to other provisions of this Agreement, BESCOM shall release the Performance
Security, if any after twelve (12) monihs from the Commissioning Date.{CoD)

The release of the Performance Security shall be without prejudice to other rights of

BESCOM under this Agreement.

—

General Manager (Ec),

PP . BESCOM, B'iore.
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ARTICLE 5: OBLIGATION OF THE DEVELOPER
5.1 Obligations of the Developer

3.1.1  Subject to and on the terms and conditions of this Agreement, the Developer shall at its own
cost and expense;

a) procure finance for and undertake the designing, constructing, erecting, festing,
commissioning and completing of the Power Project in accordance with the Applicable
Law and Grid Code observe, fulfill, comply with and perform all its obligations set out
in this Agreement or arising hereunder;

b) comply with all Applicable Laws and obtain applicable Consents, Clearances and
Permits (including renewals as required) in the performance of its obligations under this
Agreement and maintaining all Applicable Permits in full force and effect during the
Term of this Agreement;

¢) commence supply of power up fo the Contracted Capacity to BESCOM no later than
the Scheduled Commissioning Date and continue the supply of power throughout the
term of the Agreement;

d) connect the Power Project switchyard with the Interconnection Facilities at the Delivery
Point.

€) own the Power Project throughout the Term of Agreement and keep it free and clear of
encumbrances, except those expressly permitted under Article 19;

f) Comply with the equity lock-in conditions set out in Clause 5.2; and

g) be responsible for all payments related to any taxes, cess, duties or levies imposed by
the Government Instrumentalities or competent statutory authority on land, equipment,
material or works of the project to or on the electricity consumed by the Project or by
itseif or on the income or assets owned by it.

5.1.2  The Developer shall discharge its obligations in accordance with Good Industry Practice and
as a reasonable and prudent person.

5.1.3  The Developer shall, at its own cost and expense, in addition to and not in derogation of its
obligations elsewhere sef out in this Agreement:

. a) make, or cause to be made, necessary applications to the relevant government
agencies with such particulars and details, as may be required for obtaining Applicable
Permits and obtain and keep in force and effect such Applicable Permits in conformity
with the Applicable Laws;

b) procure, as required, the appropriate proprietary rights, licenses, agreements and

M’\\E’

General Manager (Eie),
PP ,BESCOM, B’lore .
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permissions for materials, methods, processes and systems used or incorporated into the
Power Project;

make reasonable efforts to maintain harmony and good industrial relations among the
personnel employed by it or ifs Contractors in connection with the performance of its
obligations under this Agreement;

ensure and procure that its Contractors comply with all Applicable Permits and
Applicable Laws in the performance by them of any of the Developer's obligations
under this Agreement; and

not do or omit fo do any act, deed or thing which may in any manner violate any of the
provisions of this Agreement.

Equity Lock-in Conditions

a)

b}

The shareholding as on the Effective Date is as follows:

Adani Green Energy Ltd (AGEL) 49,994(99.998%)
Mr. Vasant S. Adani {Nominee of AGEL) 1{0.002%)
Mrs. Priti G. Adani {Nominee of AGEL) 1{0.002%)
Mr. Pranav V. Adani {(Nominee of AGEL) 1{0.002%)
Mr. Jatinkumar Jalundhwala {Nominee of AGEL) 1{0.002%))
Mr. Hardik Snnghvi {(Nominee of AGEL) 1(0.002%)
Mr. Gunjan Taunk {Nominee of AGEL) 1{0.002%)

The Developer having been set up for the sole purpose to exercise the rights and
observing and performing its obligations and liabilities under this Agreement, the

Developer hereby undertakes and agrees to comply with the following lock-in
conditions:

In case the Selected Bidder is a Consortium then,

(i) Members of the Consortium shall collectively hold at least 51% of subscribed and
paid up equity share capital of the Developer at all times until first anniversary of
the commercial operations date of the Project.

(i) lead Member shall have 26% shareholding of the SPV until first anniversary of the
commercial operations date of the Project.

or

In case the Selected Bidder is a single entity,

e
Il
g
(4]
hﬂi
.
£
el




Development of Solar Power Project in the State of Kamataka

Power Purchase Agreement

The Selected Bidder shall hold at least 51% {(fifty one percent) of subscribed and paid up
equity share capital of the Developer, until first anniversary of the commercial operations
date of the Project. This condition is applicable only in case the single business entity
incorporates an SPV to execute the PPA and implement the Project.

c) In the event of non-compliance of the above, the same shall constitute an event of
default by Developer and BESCOM shall be entitled to terminate this Agreement in
accordance with Article 16. '

5.3 Information regarding Interconnection Facilities

The Developer shall be required to obtain all information with regard to the
Interconnection Facilities as is reasonably necessary to enable it to design, install and
operate all interconnection plant and apparatus on the Developer’s side of the Delivery
Point to enable delivery of electricity at the Delivery Point.

54 Connectivity fo the grid

The Developer shall be responsible for power evacuation from the Power Project to the
necarest Delivery Point.

5.5 Purchase and sale of Contracted Capacity

Subject to the terms and conditions of this Agreement, the Developer undertakes to sell
to BESCOM and BESCOM subject to Clause 5.6 below, undertakes to purchase all the
powers supplied at the Delivery Point corresponding to the Contracted Capacity.

5.6 Right to Contracted Capacity & Energy

5.6.1 BESCOM, at any time during a Confract Year, shall not be obliged to purchase any
additional energy from the Developer beyond 47.269 Million kWh (MU} to a maximum
CUF of 26.98% for solar PV (new projects}. Provided that in case of solar projects using
advanced technologies, the value of CUF shall be the average CUF committed by the
Developer at the point of signing the PPA. If for any Contract Year, it is found: that the
Developer has not been able to generate minimum energy of 35.005 Million kWh (MU)
with CUF of 19.98% for solar PV {new projects) and further provided that in case of solar
projects using advanced technologies, the value of CUF shall be 7% below the average
CUF committed by the Developer at the point of signing the PPA, on account of reasons
solely attributable to the Developer, the noncomplionce by Developer shall make
Developer liable to pay the compensation provided in the Agreement as payable to
BESCOM. This compensation shall be applied to the amount of shortfall in generation during
the Contract Period. The amount of compensation shall be computed at the rate equal to the
compensation payable by the BESCOM, towards non meeting of RPOs subject to g minimum
of 25% of the applicable tariff.

AL

General Mapager (Ele),
pP ,BESCOM, B’lore .
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57 Exiensions of Time

5.7.1 In the event that the Developer is prevented from performing ifs obligations under
Clause 5.1 by the Scheduled Commissioning Date due to:

a) any BESCOM Event of Defau It; or
b) Force Majeure Events affecting BESCOM; or
¢) Force Majeure Events affecting the Developer,

the Scheduled Commissioning Date and the Expiry Date shall be deferred, subject to the
limit prescribed in Clause 5.7.2 and Clause 5.7.3 for a reasonable period but not less
than ‘day for day’ basis, to permit the Developer or BESCOM through the use of due
diligence, to overcome the effects of the Force Maijeure Events affecting the Developer
or BESCOM, or till such time such Event of Default is rectified by BESCOM.

5.7.2 In case of extension occurring due to reasons specified in clause 5.7.1(a), any of the dates
specified therein can be extended, subject to the condition that the Scheduled
Commissioning Date would not be extended by more than 6(six) months.

57.3 In case of extension due to reasons specified in Article 5.7.1(b) and (c), and i such Force
Maijeure Event continves even after o maximum period of 3(three) months, any of the
Parties may choose to terminate the Agreement as per the provisions of Article 16.

- If the Parties have not agreed, within 30 (thirty) days aofter the affected Party's
performance has ceased to be affected by the relevant circumstance, on the time
period by which the Scheduled Commissioning Date or the Expiry Date should be deferred
by, any Party may raise the Dispute to be resolved in accordance with Article18.

35.7.4 As a result of such extension, the Scheduled Commissioning Date and the Expiry Date
newly determined shall be deemed to be the Scheduled Commissioning Date and the Expiry
Date for the purposes of this Agreement.

5.8 Liquidated Damages for delay in commencement of supply of power to BESCOM

5.8.1 If the Developer is unable to commence supply of power to BESCOM by the
Scheduled Commissioning Date other than for the reasons specified in Clouse 5.7.1, the
Developer shall pay to BESCOM, liquidated Damages for the delay in such
commencement of supply of power and making the Contracted Capacity available for
dispaich by the Scheduled Commissioning Date as per the following:

General Mamage:
e ,BESCOM, Biioie.
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a. For the delay up to one month an amount equivalent to 20% of the Performance
Security.

b. For the delay of more than one {1} month and upto two months an amount equivalent to
40% of the total Performance Security in addition fo the 20%deducted above

¢. For the delay of more than two and upto three months an amount equivalent to 40% of
the Performance Security in addition to the 20%440% deducted above

For avoidance of doubt, in the event of failure to pay the above mentioned damages by
the Developer entitles the BESCOM to encash the Performance Security.

5.8.2 In case the Developer delays the achievement of Commercial Operation Date beyond 3
{three)months, the Developer shall pay to BESCOM, the Liquidated Damages at rate of
INR 50,000/- {Rupees Fifty Thousand only)per MW per day of delay for the delay in
such commissioning. Provided that the Developer shall be required to make such
payments to BESCOM in advance on a week to week basis for the period of delay.

5.8.3 “The maximum time period allowed for achievement of Commercial Operation Date with
payment of Liquidated Damages shall be limited fo 16 (sixteen) months from the Effective
Date. In case, the achievement of COD is delayed beyond 16 (sixteen) months from the
Effective Date, it shall be considered as an Developer’s Event of Default and provisions of
Article 16 shall apply and the Power Project shall be removed from the list of selected projects
in the event of terminafion of this Agreement.”.

5.9 Acceptance/Performance Tesf

5.9.1  Prior to synchronization of the Power Project, the Developer shall be required to get the
Project certified for the requisite acceptance/performance test as may be laid down by
Central Electricity Avthority or Chief Electrical Inspectorate, Government of Karnataka to
carry out testing and certification for the solar power projects.

5.10 Third Party Verification

5.10.1 The Developer shall be further required fo provide entry to the site of the Power Project
free of all encumbrances at all times during the Term of the Agreement to BESCOM, its
authorised representatives including representatives from KREDL and a third Party
nominated by any Governmental Instrumentality for inspection and verification of the works
being carried out by the Developer at the site of the Power Project. The Developer shall
bear the cost of appointment of Third Party verification.

5.10.2 The third party may verify the construction works/operation of the Power Project being
carried out by the Developer and if it is found that the construction works/operation of the
Power Project is not as per the Prudent Utility Practices, it may seek clarifications
from Developer or require the works to be stopped or to comply with the instructions of
such third party.

General Manager (Eie),
P ,BESCOM, B’lore,
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3 The third party may carry out checks for festing the CUF of the Power Project. During «
~ Contract Year, if the CUF of the Power Project is found to be below 12%% with respect
to Selar PV technology/ 16%7 with respect to Solar PV technology
using tracker/19.98% with respect to advance fechonclogy on account
of reasons solely attributable to Developer, the Developer shall be liable for non fulfillment

of its obligation. The liability, shall be levied by the concerned BESCOM for non supply of
Power by the Developer. :

E’" :

le),
al Manager (E
%;nef BESCOM, B’lore.

¢ For Solar PV Projects :
7 For Solar PV Projects using trackers
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ARTICLE 6: OBLIGATION OF BESCOM

Obligations of BESCOM

BESCOM shall, at its own cost and expense undertake, comply with and perform all its
obligations set out in this Agreement or arising hereunder.

BESCOM shall make timely payments of Tariff to the De?eloper_as per the procedure set
out in Article 12,

BESCOM agrees to provide support to the Developer and undertake to observe, comply
with and perform, subject to and in accordance with the provisions of this' Agreement and
the Applicable Laws, the following:

a)

b)

General Manager (Ele),
PP ,BESCOM, B’lore.

upeon written request from the Developer, and subject to the Developer complying
with Applicable Laws, provide reasonable support and assistance to the Developer in
procuring Applicable Permits required from any government agencies for
implementation and operation of the Project;

not do or omit to do-any act, deed or thing which may in any manner viclate any of the
provisions of this Agreement;

act reasonably, while exercising its discretionary power under this Agreement; and

support, cooperate with and facilitate the Developer in the implementation and
operation of the Project in accordance with the provisions of this Agreement;

23
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Arficle 7: REPRESENTATIONS AND WARRANTIES
7.1 Representations and warranfies of the Developer

a) it is duly organised, validly existing and in good standing under the laws of Indig;

b) it has full power and authority to execute, deliver and perform its obligations under this
Agreement and to carry out the transactions contemplated hereby;

¢) it has taken all necessary corporate and other action under Applicable Laws and its
constitutional documents to authorise the execution, delivery and performance of this
Agreement;

d) it has the financial standing and capacity to undertake the Project;

e} this Agreement constitutes its legal, valid and binding obligation enforceable against it
in accordance with the terms hereof;

f) the execution, delivery and performance of this Agreement will not conflict with, result
in the breach of, constitute a default under or accelerate performance required by any
of the terms of the Developer's Memorandum and Arficles of Association or any
Applicable Laws or any covenant, agreement, understanding, decree or order to which
it is a party or by which it or any of its properties or assets are bound or affected;

g) there are no actions, suits, proceedings or investigations pending or to the Developer's
knowledge threatened against it at law or in equity before any court or before any
other judicial, quasi-judicial or other authority, the outcome of which may constitute
Developer Event of Default or which individually or in the aggregate may result in
Material Adverse Effect;

h) it has no knowledge of any violation or default with respect fo any order, writ,
injunction or any decree of any court or any legally binding order of any Government
Agency which may result in Material Adverse Effect;

i) 1t has complied with all Applicable Laws and has not been subject to any fines,
penalties, injunctive relief or any other civil or criminal liabilities which in the aggregate
have or may have Material Adverse Effect;

) no representation or warranty by the Developer contained herein or in any other

document furnished by it to BESCOM or to any Government Agency in relation to

‘ Applicable Permits contains or will contain any untrue statement of material fact or

omits or will omit to state a material fact necessary to make such representation or
wdrranty not misleading; and

oA

General Manager {(f:);
PP ,BESCOM, B’lore.
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k} Without prejudice to any express provision contained in this Agreement, the Developer
acknowledges that prior to the execution of this Agreement, the Developer has after a
complete and careful examination made an independent evaluation of the Project, and
the information provided by BESCOM, and has determined to its satisfaction the nature
and extent of risks and hazards as are likely to arise or may be faced by the

Developer in the course of performance of its obligations hereunder.

The Developer also acknowiedges and hereby accepts the risk of inadequacy, mistake
or error in or relating to any of the matters set forth above and hereby confirms that
BESCOM shall not be liable for the same in any manner whatsoever to the Developer.

7.2 Representations and Warranties of BESCOM

BESCOM represents and warrants to the Developer that:

a} BESCOM has full power and authority to enter into this Agreement and has taken all
necessary action to authorize the execution, delivery and performance of this
Agreement; and

b) This Agreement constitutes BESCOM's legal, valid and binding obligation enforceable
against it in accordance with the terms hereof.

7.3 Obligation to Notify Change

In the event that any of the representations or warranties made/given by a Party ceases to
be true or stands changed, the Party who had made such representation or given such
warranty shall promptly notify the other of the same.

General Manager (Ele),
PP ,BESCOM, B'iore.

25




Development of Solar Power Préiect In the State of Kamataka

m

8.2

8.3

8.4

Power Purchase Agreement

ARTICLE 8: Synchronisation, Commissioning and Commercial Operation

The Developer shall provide at least forty {40) days advanced preliminary written notice
and at least twenty (20) days advanced final written nofice to BESCOM of the date on
which it infends to synchronize the Power Project to the Grid System.

Subject to Clause 8.1, the Power Project shall be synchronized by the Developer with the
Grid System when it meets all the connection conditions prescribed in applicable Grid Code
then in effect and otherwise meets all other Indian legal requirements for
synchronization to the Grid System. '

The synchronization equipment shall be installed by.the Developer at its generation facﬂiry
of the Power Project at its own cost. The Developer shall synchronize its system with the Grid
System only after the approval of synchronization scheme is granted by the head of the
concerned sub-station/Grid System and checking/verification is made by the concerned
authorities of the Grid System. ’

The Developer shall immediately after each synchronization/tripping of generator, inform
the sub-station of the Grid System to which the Power Project is electrically
connected in accordance with applicable Grid Code.

[The Developer shall commission the Project within 12 { Twelve) months from the Effective Date

oA

General Mapager (Ele),
PP ,BESCOM, B’lore .
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ARTICLE 9: DISPATCH
9.1 Dispatch

The Power Project shall be required to maintain compliance to the applicable Grid Code
requirements and directions, if any, as specified by concerned SLDC/RLDC from time to time.

e

General Manager (Ele),
PP ,BESCOM, B’lore.
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General Manages {Kiz),
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ARTICLE 10: METERING

Meters

For installation of meters, meter testing, meter calibration and meter reading and all
matters incidental thereto, the Developer and BESCOM shall follow and be bound by the
Applicable Laws including Central Electricity Authority (installation and Operation of
Meters) Regulations, 2006, the Grid Code, as amended and revised from time to time.

The Developer shall bear all costs pertaining to installation, testing, calibration,
maintenance, renewal and repair of meters at Developer's side of Delivery Point.

Measurement of Energy

Measurement of electrical energy shall be done at the Interconnection point or points by the
metering system. It is pertinent to menfion that the metering shall be done at the inter-
connection point af the end of the substation.

Reporting of Metered Data and Paramelers

The grid connected Solar PV ground mount Power Project will install necessary equipment
for regular monitoring of sofar irradiance (including DNI), ambient air temperature, wind
speed and other weather parameters and simultaneously for monitoring of the electric
power geénerated from the plant.

Online arrangement would have to be made by the Developer for submission of

above data regularly for the entire period of this Power Purchase Agreemenf to

BESCOM/KREDL.

Reports on above parameters on monthly basis shall be submitted by the Developer to

BESCOM/KREDL through BESCOM for entire period of this Agreement.
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ARTICLE 11: INSURANCES

11.1 Insurance

The Developer shall effect and maintain or cauvse to be effected and maintained, ot its own
cost and expense, throughout the Term of this Agreement, Insurances against such risks, with
such deductibles and with such endorsements and co-insured(s), which the Prudent Utility
Practices would ordinarily merit maintenance of and as required under the Financing
Agreements

11.2  Application of Insurance Proceeds

11.2.1 Save as expressly provided in this Agreement or the Insurances, the proceeds of any
insurance claim made due to loss or damage to the Power Project or any part of the Power
Project shall be first applied to reinstatement, replacement or renewal of such loss or
damage.

11.2.2 if a Force Majeure Event renders the Power Project no longer economically and technically
viable and the insurers under the Insurances make payment on a “total loss” or equivalent
basis, BESCOM shall have no claim on such proceeds of such Insurance.

11.3  Effect on liability of BESCOM

Notwithstanding any liability or obligation that may arise under this Agreement, any loss,
damage, liability, payment, obligation or expense which is insured or not or for which the

Developer can claim compensation, under any Insurance shall not be charged to or payable
by BESCOM. :

i

Generat Manager (Eie),
PP ,BESCOM, B'loe.

129




Development of Solar Power Project in the State of Kamataka
.

Power Purchase Agreement

ARTICLE 12 : APPLICABLE TARIFF AND SHARING OF CDM BENEFITS

12.1 The Developer shall be entitled to receive the Tariff of INR 4.82/ kWh of enery supplied
by it to BESCOM in accordance with the terms of this Agreement during the period between
COD and the Expiry Date. :

12.2 Provided further that as a consequence of delay in Commissioning of the Project beyond the
Scheduled Commissioning Date, subject to Article 4, if there is a change in KERC applicable
Tariff, the changed applicable Tariff for the Project shall be the lower of the following:

i. Tariff at in Clavse 12.1 above
or
ii. KERC applicable Tariff as on the Commercial Operation Date.

12.3 Import Billing:

da. The Developer shall be permitted to use 10% of the installed capacity for startup
after inspection by the concerned officer of BBESCOM and 115% of such energy
provided by BBESCOM for startup power shall be deducted from the energy
pumped in to the grid by the Developer for determining the amount payable by
BBESCOM to the Developer. If energy over and above the requirement is drawn
from the grid, the same shall be bilied under the tariff applicable to HT industries
including demand charges.

b. For other Than Startup: for the imported energy in case of other than start up
requirements,115% of such energy provided by BBESCOM shall be deducted from
such energy pumped into the grid by the Developer for determining the amount
payable by BBESCOM to the Developer. :

12.4 Reactive energy billing: The Developer shall pay at the rate of 40 paise for each KVARH
drawn or as determined by KERC from time to time.

12.5 Sharing of Clean Developmeni Mechanism (CDM) Benefits

The Power Project shall be compatible to CDM claims and all such CDM claims shall be
reported to BESCOM periodically by the Developer. The proceeds of carbon credit from
approved CDM project shall be shared between the Parties in the following manner:

a. 100% of the gross praceeds of CDM bernefit accrued in the first year following the
date of Commercial Operation Date shall be retained by the Developer;

b. In the second yeaor following the Commercial Operation Date, the Developer shall
give 10% share in the gross proceeds of the CDM benefit to the BESCOM and the
share of benefit to BESCOM shall be progressively increased by 10% every year
thereafter fill it reaches 50%, where after the proceeds shall be shared in equal
proportion between the Parties.

General Manager {Klej,
PP , BESCOM, B’lore
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ARTICLE 13: BILLING AND PAYMENT

General

On achievement of COD and thereon commencement of supply of power, BESCOM shall
pay fo the Developer the monthly Tariff Payments, on or before the Due Date, in
accordance with Article 12. All Tariff Payments by BESCOM shall be in Indian Rupees.

Delivery and Content of Monthly Bills/Supplementary Bills

The Developer shall issue to BESCOM a signed monthly bill/Supplementary Bill for the
immediately preceding Month between the 5th day upto the 15th day of the next Month.
In case the monthly bill/Supplementary Bill for the immediately preceding Month is issved
after the 15th day of the next Month, the Due Date for payment of such monthly bill/
Supplementary Bill shall be as detailed of Article 13.3.1 below.

Each monthly bill shall include all charges as per this Agreement for the energy supplied for
the relevant Month based on Energy Accounts issved by RLDC/SLDC or any other
competent authority which shali be binding on both the Parties. The monthly bill
amount shall be the product of the energy metered and the applicable Tariff.

Payment of Monthly Bills

BESCOM shall pay the amount payable under the monthly bill /Supplementary Bill by the
(fifth) 5th day of the immediately succeeding Month {the Due Date) in which the monthly
bill/ Supplementary Bill is issued by the Developer to the BESCOM to such account of the
Developer, as shall have been previously notified by the Developer in accordance with
arficle (c) of Clause 13.3.2 below. In case the monthly 'bill or any other bill, including
a Supplementary Bill is issued after the 15* (fifteenth) day of the next month, the Due Date
for payment would be 5t (fifth) day of the next month to the succeeding Month.

Al payments required to be made under this Agreement shall also include any
deduction or set off for:

a) deductions required by the Law; and

b) amounts claimed by BESCOM, if any, from the Developer, through an invoice to be
payable by the Developer, and not disputed by the Developer within fifteen (15)
days of receipt of the said Invoice and such deduction or set-off shall be made to the
extent of the amounts not disputed. It is clarified that BESCOM shall be entitled to
claim any set off or deduction under this Article, after expiry of the said fifteen {15)
Days period.

The Developer shall open a bank account at Bengalury {the "Developer's Designated
Account"} for all Tariff Payments (including Supplementary Bills) to be made by

.
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BESCOM fo the Developer, and notify BESCOM of the detdails of such account af least

90 (ninety} days before the dispatch of the first monthly bill.

13.4 Late Payment Surcharge

In the event of delay in payment of a monthly bill by BESCOM within 30 {thirty) days
beyond its Due Date, a late payment surcharge shall be payable to the Developer at the
rate of 1.25% per month on the outstanding amount calevlated on o day to day basis
{"Late Payment Surcharge”). The Late Payment Surcharge shall be claimed by the
Developer through the Supplementary Bill.

13.5 Rebate

For payment of any Bill on or before Due Date, the following Rebate shall be paid by the
Developer to BESCOM in the following manner.

a) A Rebate of 2% shall be payable to the BESCOM for the payments made on the 5th
Business Day of the Month.

b) Any payments made beyond the 5th Business Day of the month upto the Due Date shall
be allowed o rebate of 1%. :

¢} Provided that, any payment made by BESCOM on date of presentation of Bill, a
Rebate of 2% shall be payabie, if bill is raised beyond 5th but by the 15th Business
Day of the Month.

d} For the above purpose, the date of presentation of bill shall be same day in case it is
delivered on or before 12:00 noon, else it would be the next Business Day.

e} No Rebate shall be payable on the Bills raised on account of Change in Law relating to
taxes, duties and cess.

13.6 Payment Security Mechanism

Letter of Credit (LOC):

13.6.1 BESCOM shall provide to the Developer, in respect of payment of its Monthly Bills and /or
Supplementary Bills, & monthly unconditional, revolving and irrevocable letter of credit
{“Letter of Credil”), opened and maintained which may be drawn upon by the Developer in
accordeance with this Article.

13.6.2 Nof later than 1 {one) Month before the start of supply, BESCOM through o scheduled bank
at Bengaluru open a Letter of Credit in favour of the Developer, to be made operative
from a date prior to the Due Date of its first Monthly Bill under this Agreement. The Letter
of Credit shall have a term of twelve (12) Months and shall be renewed annually, for an
amount equal to:

a) the estimated average monthiy billing for the first Contract Year;
b) the average of the monthly billing of the previous Contract Year for each subsequent
Contract Year.

General Manager {Ele),
PP ,BESCOM, B’iore
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13.6.3 Provided that the Developer shall not draw upon such Letter of Credit prior to the Due Date
of the relevant Monthly Bili and/or Supplementary Bill, and shall not make more than one
drawal in a Month.

13.6.4 Provided further that if at any time, such Letter of Credit amount falls short of the amount
specified in Article 13.6.2 due to any reason whatsoever, BESCOM shall restore such
shortfall within seven (7) days.

13.6.5 BESCOM shall cause the scheduled bank issuing the Letter of Credit to intimate the
Developer, in writing regarding establishing of such irrevacable Letter of Credit.

13.6.6 BESCOM shall ensure that the Letter of Credit shall be renewed not later than 30(thirty)
days prior to its expiry.

13.6.7 All costs relating fo opening, maintenance of the Letter of Credit shall be borne by
BESCOM.

13.6.8 If BESCOM fails to pay a Monthly Bill or Supplementary Bill or part thereof within and
including the Due Date, then, subject to Article 13.6.6, the Developer may draw upon the
Letter of Credit, and accordingly the bank shall pay without any reference or
instructions from BESCOM, an amount equal to such Monthly Bill er Supplementary Bill or
part thereof, if applicable, by presenting to the scheduled bank issuing the Letter
of Credit, the following documents:

a) a copy of the Monthly Bill or Supplementary Bill which has remained unpaid to
Developer and; :

b) o certificate from the Developer to the effect that the bill at item (i) above, or
specified part thereof, is in accordance with the Agreement and has remained unpaid
beyond the Due Date;

13.7 Disputed Bill

13.7.1 If the BESCOM does not dispute a Monthly Bill or a Supplementary Bill raised by the
Developer by the Due Date, such Bill shall be taken as conclusive subject to reconciliafion as
per Clause 13.8.

13.7.2 If the BESCOM disputes the amount payable under a Monthly Bill or a Supplementary Bill,
as the case may be, it shall pay 95% of the disputed amount and it shall within fifteen (15)
days of receiving such Bill, issue a notice {the "Bill Dispute Notice") to the invoicing Party
setting out:

a)  the details of the disputed amount;
b} its estimate of what the correct amount should be; and
c}  all written material in suppert of its claim.

13.7.3 If the Developer agrees to the claim raised in the Bill Dispute Notice issued pursuant to
Article 13.7.2, the Developer shall revise such Bill and present along with the next Monthly

-

General Manager (i),
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Bill. In such a case excess amount shall be refunded along with interest at the same rate as
Late Payment Surcharge, which shall be applied from the date on which such excess
payment was made by the disputing Party to the inveicing Pariy and up to and including
the date on which such payment has been received as refund.

13.7.4 i the Developer does not agree to the claim raised in the Bill Dispute Notice issued
pursuant to  Article 13.7.2, it shall, within fifteen {15) days of receiving the Bill Dispute
Notice, furnish a notice (the “Bill Disugreement Notice™) to the BESCOM providing:

a) reasons for its disagreement;
b) its estimate of what the correct amount should be; and
c)  all written material in support of its counter-claim.

13.7.5 Upon receipt of the Bill Disagreement Notice by the BESCOM under Clause 13.7.4,
authorized representative(s) or a director of the board of directors/ member of board of
the BESCOM and Developer shall meet and make best endeavours to amicably resolve such
dispute within fifteen (15) days of receipt of the Bill Disagreement Notice.

13.7.6 If the Parties do not amicably resolve the Dispute within fifteen (15) days of receipt of Bill
Disagreement Nofice pursuant to Article 13.7.4, the matiter shall be referred to Dispute
resolution in accordance with Article 18.

13.7.7 For the avoidance of doubt, it is clarified that despite a Dispute regarding an Invoice,
BESCOM shall, without prejudice to its right to Dispute, be under an obligation to make
payment of 95% of the Disputed Amount in the Monthly Bill.

13.8 Quarterly and Annual Reconciliation

13.8.1 The Parties acknowledge that all payments made against Menthly Bills and Supplementary
Bills shall be subject to quarterly reconciliation within 30 days of the end of the quarter at
the beginning of the following quarter of each Contract Year and annual reconcitiation at
the end of each Contract Year within 30 days to take into account the Energy Accounts,
Tariff adjustment payments, Tariff rebate, Late Payment Surcharge, or any other
reasonable circumstance provided under this Agreement.

13.8.2 The Parties, therefore, agree that as soon as all such data in respect of any quarter of a
Contract Year or a full Contract Year as the case may be has been finaliy verified and
adjusted, the Developer and BESCOM shall jointly sign such reconciliation statement. Within
fifteen (15) days of signing of a reconciliation statement, the Developer shall make
appropriate adjustments in the next Monthly Bill. Late Payment Surcharge/ interest shall be
payable in such a case from the date on which such payment had been made to the
invoicing Party or the date on which any payment was originally due, as may be
applicable. Any Dispute with regard to the above reconciliation shall be dealt with in
accordance with the provisions of Article 18.

General Manager (Eic),
PP , RESCOM, B’lore -
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Payment of Supplementary Bill

Developer may raise a ("Supplementary Bill"} for payment on account of:

a) Adijustments required by the Energy Accounts (if applicable); or
b) Tariff payment for change in parameters, or
c) Change in Law as provided in Article 15, or

13.9.2 BESCOM shall remit all amounts due under a Supplementary Bill raised by the Developer to

13.9.3

the Developer's Designated Account by the Due Date. For such payments by BESCOM
Rebate as applicable to Monthly Bills pursuant to Article 13.5 shall equally apply.

r

in the event of delay in payment of a Supplementary Bill by either Party beyond its Due

Date, o Late Payment Surcharge shall be payable at the same terms applicable to the
Monthly Bill in Article 13.4,

General Manager (Ele),
PP , BESCOM, B’lere-
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ARTICLE 14: FORCE MAJEURE

14.1  Definitions
14.1.1  In this Article, the following terms shall have the following meanings:
14.2  Affected Party

14.2.1 An Aifected Party means BESCOM or the Developer whose performance has been affected
by an event of Force Majeure.

14.3  Force Majeure

14.3.1 A ‘Force Majeure’ means any event or circumstance or combination of events including those
stated below which wholly or partly prevents or unavoidably delays an Affected Party in
the performance of its obligations under this Agreement, but only if and to the extent that
such events or circumstances are not within the reasonable control, directly or indirectly, of
the Affected Party and could nof have been avoided if the Affected Party had taken
reasonable care or complied with Prudent Utility Practices:

a} act of God, epidemic, extremely adverse weather conditions, lightning, earthquake,
landslide, cyclone, flood, volcanic eruption, chemical or radioactive contamination or
ionising radiation, fire or explosion (to the extent of contamination or radiation or fire
or explosion originating from o source external to the Site);

b) an act of war (whether declared or undeclared), invasion, armed confiict or act of
foreign enemy, blockade, embargo, riot, insurrection, terrorist or military action, civil
commotion or politically motivated sabotage;

¢} compulsory acquisition in national interest or expropriation of any Project Assets or
rights of the Developer or of the Contractors;

d} any judgment or order of any court of competent jurisdiction or statutory authority
made against the Developer in any proceedings for reasons other than (i) failure of the
Developer to comply with any Applicable Law or Applicable Permit, or (i) on account
of breach of any Applicable Law or Applicable Permit or of any contract, or (iii)
enforcement of this Agreement, or (iv) exercise of any of its rights under this Agreement
by the Government or

e) unlawful or unauthorized or without jurisdiction revocation of, or refusal to renew or
grant without valid cause, any clearance, license, permit, authorization, no objection
certificate, consent, approval or exemption required by the Developer or any of the
Contractors to perform their respective obligations under this Agreement and the
Profect Agreements; provided that such delay, modification, denial, refusal or
revocation did not result from the Developer's or any Contractor's inability or failure to
comply with any condition relating to grant, maintenance or renewal of such clearance,
license, avthorization, no objection certificate, exemption, consent, approval or permit.

General Manager (Hie},
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144 Force Majeure Exclusions

14.4.1 Force Majeure shall not include {i} any event or circumstance which is within the reasonable
conirol of the Parties and (ii) the following conditions, except to the extent that they are

i consequences of an event of Force Majeure: :

a) Unavailability, late delivery, or changes in cost of the plant, machinery,
equipment, materials, spare parts or consumables for the Power Project;

b) Delay in the performance of any Contractor, sub-Contractor or their agents ; *

c)  Neon-performance resulting from normal wear and tear typically experienced in power
generation materials and equipment; )

d} Strikes at the facilities of the Affected Party;

e) Insufficiency of finances or funds or the agreement becoming onerous to perform; and

f)  Non-performance caused by, or connected with, the Affected Party’s:

i. Negligent or intentional acts, errors or omissions;

ii.  Failure to comply with an Indian Law; or

iii. Breach of, or defavult under this Agreement.

14.5 Noftification of Force Majeure Event

14.5.1 The Affected Party shall give notice to the other Party of any event of Force Majeure as
soon as reasonably practicable, but not later than seven (7) days after the dafe on which
such Party knew or should reasonably have known of the commencement of the event of
Force Majeure. If an event of Force Majeure results in a breakdown of communications
rendering it unreasonable to give notice within the applicable time limit specified herein,
then the Party claiming Force Majeure shall give such notice as soon as reasonably
practicable ofter reinstatement of communications, but not later than one (1) day after such
reinstatement.

Provided that such notice shall be o pre-condition to the Affected Party’s entitlement to
claim relief under this Agreement. Such notice shall include full particulars of the event of
Force Majeure, its effects on the Party claiming relief and the remedial measures proposed.
The Affected Party shall give the other Party regular {and not less than monthly) reports on
the progress of those remedial measures and such other information as the other Party may
reasonably request about the Force Majeure Event.

14.5.2 The Affected Party shall give notice to the other Party of {i) the cessation of the relevant
event of Force Majeure; and [ii) the cessation of the effects of such event of Force Majeure
on the performance of its rights or. obligations under this Agreement, as soon as practicable
after becoming aware of each of these cessations.

14.6  Duty to Perform and Duty to Mitigate

14.6.1 To the extent not prevented by a Force Majeure Event pursuant to Article 14.3, the
Affected Party shall confinve to perform its obligations pursuant to this Agreement. The

General Manager {Eie),
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Affected Party shall use its reasonable efforts to mitigate the effect of any Force Majeure
Event as soon as practicable.

14.7  Available Relief for a Force Majeure Event

Subject to this Article 14:

a)  no Party shall be in breach of its obligations pursuant to this Agreement except to the
extent that the performance of its obligations was prevented, hindered or delayed
due to a Force Majeure Event;

b)  every Party shall be entitled to claim relief in relafion to a Force Majeure Event in
regard to its obligations, including but not limited to those specified under Article
5.7.1;

c} For avoidance of doubt, neither Party’s obligation to make payments of money due
and payable prior to occurrence of Force -Majeure events under this

i Agreement shall be suspended or excused due to the occurrence of a Force Majeure

' Event in respect of such Party.

d)  Provided that no payments shall be made by either Party affected by o Force
Maijeure Event for the period of such event on account of its inability to perform its
obligations due to such Force Majeure Event.

oA

ager {Ele},
Ceneral Mianager \
BP BESCOM, Bllore .
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ARTICLE 15: CHANGE IN LAW

Definitions

In this Article 15, the following terms shall have the following meanings:

“Change in Law"” means the occurrence of any of the following events after the
Effective Date resulting into any additional recurring/ non-recurring expenditure by the
Developer or any income fo the Developer:

a. the enactment, coming into effect, adoption, promulgation, amendment,
modification or repeal (without re-enactment or consolidation) in Indlc, of any Law,
including rules and regulations framed pursuant to such Law;

b. @ change in the interpretation or application of any law by any
Governmental Instrumentality having the legal power to interpret or apply such Law,
or any Competent Court of Law;

¢. the imposifion of a requirement for obtaining any Consents, Clearances and Permits
which was not required eariier;

d. a change in the terms and conditions prescribed for obtaining any Consents,
Clearances and Permits or the inclusion of any new terms or conditions for obtaining
such Consents, Clearances and Permits; except due to any default of the Developer;

e. any change in tax or introduction of any tax made applicable for supply of power
by the Developer as per the terms of this Agreement.

but shail not include (i) any change in any withholding tax on income or dividends
distributed to the shareholders of the Developer, or (i} any change on account of

regulatory measures by the KERC, or {iii) any change in the KERC approved Tariff as
compared to the approved tariff exist as on the Bid Due Date.

Relief for Change in Law

The aggrieved Party shall be required to approach the KERC for seeking approval
of Change in Law.

The decision of the KERC to acknowledge a Change in Law and the date from which it will
become effective, provide relief for the same, shall be final and governing on both the

Parties.
r
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ARTICLE 16: Termination

16.1 Termination for Developer Default

16.1.1 Save as otherwise provided in this Agreement, in the event that any of the defaults
specified below shall have occurred, and the Developer fails to cure the default within the
Cure Period set forth below, or where no Cure Period is specified, then within a Cure Period
of 60 (sixty} days, the Developer shall be deemed to be in default of this Agreement (the
"Developer Default™), unless the default has occurred solely as o result of any breach of
this Agreement by BESCOM or due to Force Majeure. The defaults referred to herein shall
include the following:

a) The Developer has failed to achieve the COD beyond 120 (hundred and twenty) days
of Scheduled Commissioning Date for Power Project for any reason whatsoever;

b} The condition relating to equity lock-in period specified in Clause 5.2 of this Agreement
is not complied with;

c) the Performance Security has been encashed and appropriated in accordance with
Clause 4.4(b) and the Developer fails to replenish or provide fresh Performance Security
within a Cure Period of 30 (thirty) days;

d) The Developer has unlawfully repudiated this Agreement or has otherwise expressed an
intention not to be bound by this Agreement;

e) The Developer is in material breach of any of its obligations pursuant to this Agreement,
and such material breach is not rectified by the Developer within thirty (30} days of
receipt of first notice in this regard given by BESCOM.

f) The Developer is in material breach of any of its obligations under this Agreement and
the sume has not been remedied for more than 30 days;

g) Any representation made or warranty given by the Developer under this Agreement is
found to be faise or misleading;

h) A resolution has been passed by the shareholders of the Developer for voluntary
winding up of the Developer;

1) Any petition for winding up of the Developer has been admitted and liquidator or
provisional liquidator has been appointed or the Developer has been ordered to be
wound up by Court of competent jurisdiction, except for the purpose of amalgamation or
reconsiruction with the prior consent of BESCOM, provided that, as part-of such
amalgamation or reconstruction and the amalgamated or reconstructed entity has
unconditionally assumed all surviving obligations of the Developer under this Agreement;

General Manager (Ele),
PP ,BESCOM, B’lore.
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i} A default has occurred under any of the Financing Documents and any of the lenders to
the Project has recalled its financial assistance and demanded payment of the amounts
outstanding under the Financing Documents or any of them as applicable; and

k) The Developer has suffered an aftachment levied on any of its assets which has caused
or is likely to cause a Material Adverse Effect on the Project and such attachment has
confinued for a period exceeding 120 days.

Termination for BESCOM Event of Defaul

Save as otherwise provided in this Agreement, in the event that any of the defaults
specified below shall have occurred, and BESCOM fails to cure the default within the Cure
Period set forth below, or where no Cure Period is spécified, then within a Cure Period of
30 (thirty) days, BESCOM shall be deemed to be in default of this Agreement (o "BESCOM
Event of Default"), unless the default has occurred solely as a result of any breach of this
Agreement by Developer or due to Force Majeure. The defaults referred to herein shall
include the following:

a) BESCOM has unreasonably withheld or delayed grant of any approval or permission
which the Developer is obliged to seek under this Agreement, and thereby caused or
likely to cause Material Adverse Effect;

b} BESCOM is in material breach of any of its obligations, under this Agreement and has
failed to cure such breach within 90 {Ninety) days of receipt of notice thereof issued by
the Developer and which has led to the Project forfeiting the benefits accruing under

Applicable Law;

¢} BESCOM has unlawfully repudiated this Agreement or otherwise expressed its intention
not to be bound by this Agreement;

d) Any representation made or warranty given by BESCOM under this Agreement has
been found to be false or misleading.

Procedure For cases of Developer Event of Defavlt

Upon the occurrence and continuation of any Develdper Event of Default under Article 16.1,
BESCOM shall be entitled fo terminate this Agreement by issuing a notice stating its
infention to terminate this Agreement (BESCOM Preliminary Default Notice), which shall
specify in reasonable detail, the circumstances giving rise to the issue of such notice. '

Following the issue of a BESCOM Preliminary Default Notice, the Consultation Period of
sixty (60} days or such longer period as the Parties may agree, shall apply and it shall be
the responsibility of the Parties to discuss as to what steps shall be taken with a view to
mitigate the consequences of the relevant Event of Default having regard to all the
circumstances.

iy
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16.2.3 During the Consultation Period, the Parties shall continve to perform their respective
obligations under this Agreement.

16.3.4 Within a period of seven (7) days following the expiry of the Consultation Period unless the
Parties shall have otherwise agreed to the contrary or the Developer Event of Default
giving rise to the Consultation Period shall have ceased to exist or shall have been
remedied, BESCOM shall be entitled to terminate this Agreement by giving a
written Termination Noftice of thirty {30) days to the Developer.

16.4 Procedure for cases of BESCOM Event of Default

16.4.1 Upon occurrence and continuation of any BESCOM Event of Default specified in Article 14.2
the Developer shall have the right to deliver o BESCOM, a Developer Preliminary Default
Notice, which notice shall specify in reasonable detail the circumstances giving rise to its
issue. '

16.4.2 Following the issue of a Developer Preliminary Default Notice, the Consultation Period of
sixty (60) days or such longer period as the Parties may agree, shall apply and it shall be
the responsibility of the Parties to discuss as to what steps shall be raken with a view to
mitigate the consequences of the relevant Event of Default having regard to all the
circumstances. '

16.4.3 During the Consultation Period, the Parties shall confinue to perform their respective
obligations under this Agreement.

16.4.4 After a period of seven (7) days following the expiry of the Consvltation Period and:
unless the Parties shall have otherwise agreed to the contrary or BESCOM Event of
Defavlt giving rise to the Consultation Period shall have ceased to exist or shall have been
remedied, the Developer shall be entitled to sell the Contracted Capacity to any third
party of the Developers choice.

Provided further that at the end of three {3) months period from the period mentioned in
this Article 16.4.4, this Agreement may be terminated by the Developer.

M
Manage" (Ele)')
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ARTICLE 17: Liability and Indemnificafion

17.1  Indemnity
17.1.1 The Developer shall indemnify, defend and hold BESCOM harmless against:

a) any and all third party claims against BESCOM for any loss of or damage to -
property of such third party, or death or injury to such third party, arising out of
breach by the Developer of any of its obligations under this Agreement; and

b) any and all losses, damages, costs and expenses including legal costs, fines,
penalties and interest actually suffered or incurred by BESCOM from third party
claims arising by reason of a breach by the Developer of any of its obligations under
this Agreement, {provided that this Article 17 shall not apply to such breaches by the
Developer, for which specific remedies have been provided for under this
Agreement)

. 17.1.2 BESCOM shall indemnify, defend and hold the Developer harmless against:

a) any and all third party claims against the Developer, for any loss of or domage to
property of such third party, or death or injury to such third party, arising out of a
breach by BESCOM of any of their obligations under this Agreement; and

b) any and all losses, damages, costs and expenses including legal costs, fines,
penalties and interest (‘Indemnifiable Losses') actually suffered or incurred by the
Developer from third party claims arising by reason of a breach by BESCOM of any
of its obligations.

17.2  Procedure for claiming Indemnity

17.2.1 Third party claims

a)  Where the indemnified party is entitled to indemnification from the indemnifying party
pursuant to Article 17,1.1(a) or 17.1.2(a), the Indemnified Party shall promptly notify
the Indemnifying Party of such claim referred to in Article 17.1.1 (a) or
17.1.2(a) in respect of which it is entitled to be indemnified. Such notice shall be given
as soon as reasonably pracficable after the Indemnified Party becomes aware of such
claim. The indemnifying party shall be liable to settle the indemnification claim within
thirty (30) days of receipt of the above notice. Provided however that, if:

i. the Parties choose to refer the contest the claim of third party; and

il. the claim amount is not required to be paid/ deposited to such third party pending
the resolution of the third party daim, the Indemnifying Party shall become
liable to pay the claim amount to the Indemnified Party or to the third party,
as the case may be, promptly following the resolution of the third party claim, if
such claim is settled in favour of the third party.

b) The Indemnified Party may contest the claim of the third party for which it is
entitled to be indemnified under Article 17.1.1{a) or 17.1.2(a) and the

M
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indemnified party shall reimburse to the Indemnified Party all reasonable costs and
expenses incurred by the Indemnified party. However, such Indemnified Party shall
not settle or compromise such claim without first getting the consent of the
indemnifying party, which consent shall not be unreasonably withheld or delayed.

An indemnifying party may, af its own expense, assume control of the defence of
any proceedings brought against the Indemnified Party if it acknowledges its
obligation to indemnify such Indemnified Party, gives such Indemnified Party
prompt notice of its intention to assume control of the defence, and employs an
independent legal counsel at its own cost that is reasonably satisfactory to the
Indemnified Party.

17.3  Indemnifiable Losses

17.3.1 Where an Indemnified Party is entited to Indemnifioble Losses from the
indemnifying party pursuant to Article 17.1.1(b} or 17.1.2(b}, the Indemnified Party shall
promptly notify the indemnifying party of the Indemnifiable Losses actually incurred by the
Indemnified Party. The Indemnifiable Losses shall be reimbursed by the Indemnifying Party
within thirty (30) days of receipt of the nofice seeking Indemnifiable Losses by  the
indemnified Party. In case of non payment of such losses after a valid notice under this
Article 17, such event shall constitute a payment default under Article 16.

174 Limitation on Liability

17.4.1 Except as expressly provided in this Agreement, neither the Developer nor BESCOM nor its/
their respective officers, directors, agents, employees or affiliates (or their officers,
directors, agents or employees), shall be lioble or responsible to the other Party or its
affiliates, officers, directors, agents, employees, successors or permitted assigns or their -
respective insurers for incidental, indirect or consequential damages, connected with or
resulting from performance or non-performance of this Agreement, or anything done
in connection herewith, including claims in the nature of lost revenues, income or profits
{other than payments expressly required and properly due under this Agreement), any
increased  expense of, reduction in or loss of power generation or equipment used
therefore, irrespective of whether such claims are based upon breach of warranty, tort
{including negligence, whether of BESCOM, the Developer or others), strict liability, contract,
breach of statutory duty, operation of law or otherwise.

17.4.2 BESCOM shall have no recourse against any officer, director or shareholder of the
Developer or any Affiliate of the Developer or any of its officers, directors or shareholders
for such claims excluded under this Article. The Developer shall have no recourse against
any officer, director or shareholder of BESCOM, or any affiliate of BESCOM or any of its
officers, directors or shareholders for such claims excluded under this Article.
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17.5 Duty to Mitigate

17.5.1 The Parties shall endevour to take all reasenable steps so as mitigate any loss or damage
which has occurred under this Article 17.

P
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ARTICLE 18: Governing Law and Dispute Resolution

18.1 Governing Law

This Agreement shall be governed by and consfrued in accordance with the Laws of
India. Any legal proceedings in respect of any matters, claims or disputes under this
Agreement shall be under the jurisdiction of appropriate courts in Bangalore.

18.2  Amicable Settlemet and Dispute Resolufion

i.  Either Party is entitled to raise any claim, dispute or difference of whatever nature
arising under, out of or in connection with this Agreement ( “Dispute™) by giving a written
notice (Dispute Notice) to the other Party, which shall contain:

a. a description of the Dispute;
b. the grounds for such Dispute; and
¢. all written material in support of its claim.

ii.  The other Party shall, within thirty (30) days of issue of Dispute Notice issued under
Article (i), furnish:

a. counter-claim and defences, if any, regarding the Dispute; and
b. all written material in support of its defences and counter-claim.

ii.  Within thirty (30) days of issue of Dispute Notice by any Party pursuant to Article
18.2.1(i) if the other Party does not furnish any counter claim or defense under Article
18.2.1{(ii) or thirty (30) days from the date of furnishing counter claims or defense by the
other Party, both the Parties fo the Dispute shall meet to -sefile such Dispute
amicably. [f the Pariies fail to resolve the Dispute amicably within thirty (30) days from
the later of the dates mentioned in this Article 18.2.1 {ili), the Dispute shall be referred
for dispute resolution in accordance with Article 18.3. '

18.3 Dispute Resolution
18.3.1 Dispute Resolution by KERC

d. If any dispute is not settled amicably under Article 18.2, the same shall be referred by
any of the Parties to KERC for dispute resolution in accordance with the provisions of the
Electricity Act 2003.

e
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18.4  Arbitration

a. Procedure

It is agreed by the Parties that, any disputes or claims arising out of this Agreement
shall be settled by the sole or several arbitrators appointed in accordance with The
Arbitration Centre-Karnataka {Domestic and International), Rules 2012,

b. Place of Arbitration

The place of arbitration shall ordinarily be Bengaluru but by agreement of the Parties,
the arbitration hearings, if required, may be held elsewhere.

¢. English Language

The request for arbitration, the answer to the request, the terms of reference, any
written submissions, any orders and awards shall be in English and, if oral hearings
take place, English shall be the longuage to be used in the hearings.

d. Survival of Termination

The provisions of this Arficle shall survive the termination of this Agreement for any
reason whatsoever.

e. Majority Decision

The award shall be of majority decision. If there is no majority, the award will be given
by the presiding Arbitrator.

f. Enforcement of Award

The Parfies agree that the decdision or award resulting from arbitration shall be final
and binding upon the Parties and shall be enforceable in accordance with the
provisions of the Arbitration Centre — Karnataka (Domestic and International), Rules
2012 subject to the rights of the aggrieved parties to secure relief from any higher
forum.

18.5 Performance during Dispute

18.5.1 Pending the submission of and/or decision on a Dispute by KERC, the Parties shall confinue
to perform their respective obligations under this Agreement, subject to any interim order
that may be passed by KERC, without prejudice to a final adjustment in accordance with
such decision by KERC.

=y
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ARTICLE 19: Assignment and Charges
19.1  Assignments

This Agreement shall be binding upon, and inure to the benefit of the Parties and their
respective successors and permitted assigns. This Agreement shall not be assigned by any
Party other than by mutual consent between the Parties to be evidenced in writing.

"Provided that, BESCOM shall permit assignment of any of Developers rights and obligations
under this Agreement in favor of the lenders to the Developer, if required under the Financing
Agreements" Provided further that any successor(s) or permitted assign(s) identified after
mutual agreement between the Parties may be required to execute a new agreement on
the same terms and conditions as are included in this Agreement.

General Manager { ?!e),
PP ,BESCOM, B’love.
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ARTICLE 20: Miscellaneous

Interest and Right of Set Off

Any sum which becomes payable under any of the provisions of this Agreement by one
Party to the other Party shall, if the same be not paid within the time allowed for payment
thereof, shall be deemed to be a debt owed by the Party responsible for payment thereof
to the Party entitled to receive the same. Such sum shall until payment thereof carry interest
at prevailing medium ferm prime lending rate of State Bank of India per anhum from the
due date for payment thereof until the same is paid to or otherwise realised by the Party
entitled to the same. Without prejudice to any other right or remedy that may be available
under this Agreement or otherwise under law, the Party entitled to receive such amount shall
also have the right of set off.

Provided the stipulation regarding interest for delayed payments contained in this Arficle
20.1 shal! neither be deemed or consirued to authorise any delay in payment of any
amount due by a Party nor be deemed or construed to be a waiver of the underlying
breach of payment obligations.

Confidentiality

The Parties undertake to hold in confidence this Agreement and not to disclose the terms
and conditions of the transaction contemplated hereby to third parties, except:

a. to their professional advisors;

b. to their officers, Contractors, employees, agents or representatives, financiers, who
need to have access to such information for the proper performance of their
activities; or

c. disclosures required under Law.
d. without the prior wriiten consent of the other Party.

Waiver of immunity

Each Party unconditionally and irrevocably:

a) agrees that the execution, delivery and performance by it of this Agreement constitute
commercial acts done and performed for commercial purpose;

b) agrees that, should any proceedings be brought against it or its assets, property or
revenues in any jurisdiction in relation to this Agreement or any transaction
contemplated by this Agreement, no immunity (whether by reason of sovereignty or
otherwise) from such proceedings shall be claimed by or on behalf of the Party with
respect to its assets;

49
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¢) walves any right of immunity which it or its assets, property or revenues now has, may

acquire in the future or which may be atiributed to it in any jurisdicfion; and
d) consents generally in respect of the enforcement of any judgment or award against it in
any such proceedings to the giving of any relief or the issue of any process in any
jurisdiction in connection with such proceedings (including the making, enforcement or
execution against it or in respect of any asseis, property or revenues whatsoever
irrespective of their use or intended use of any order or judgment that may be made or

given in connection therewith}).

204 Waiver

20.4.1 Waiver, including partial or condifional waiver, by either Party of any default by the other
Party in the observance and performance of any provision of or obligations under this
Agreement:

a) shall not operate or be construed as a waiver of any other or subsequent default
hereof or of other provisions of or obligations under this Agreement;

b) shall not be effective unless it is in writing and executed by a duly autherised
representative of the Party; and

¢} shall not affect the validity or enforceability of this Agreement In any manner.

20.4.2 Neither the failure by either Party to insist on any occasion upon the performance of the
terms, conditions and provisions of this Agreement or any obligation thereunder nor time or
other indulgence granted by a Party to the other Party shall be treated or deemed as
waiver of such breach or acceptance of any variation or the relinquishment of any such right
hereunder.

20.5 Exclusion of implied warranties etc.

This Agreement expressly excludes any warranty, condition or other undertaking implied at
law or by custom or otherwise arising out of any other agreement betwéen the Parties or
any representation by either Party not contained in a binding legal agreement executed
by both Parties. ' :

20.6 Survival

20.6.1 Termination shall;

a} not relieve the Developer or BESCOM, as the case may be, of any obligations
hereunder which expressly or by implication survive Termination hereof; and

b) except as otherwise provided in any provision of this Agreement expressly limiting the
liability of either Party, not relieve either Party of any obligations or liabilities for loss
or damage to the other Party arising out of, or caused by, acts or omissions of such
Party prior to the effectiveness of such Termination or arising out of such Termination.

L
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All obligations surviving Termination shall only survive for a period of 3 (three} years
following the date of such Termination.

Entire Agreement

This Agreement and the Schedules together constitute a complete and exclusive statement of
the terms of the agreement between the Parties on the subject hereof, and no amendment
or modification hereto shall be valid and effective unless such modification or amendment is
agreed to In writing by the Parties and duly executed by persons especially empowered in
this behalf by the respective Parties. All pricr written or oral understandings, offers or other
communications of every kind pertaining to this Agreement are abrogated and withdrawn.
For the avoidance of doubt, the Parties hereto agree that any obligations of the Developer
arising from the Request for Proposal shall be deemed to form port of this Agreement and
treated as such.

Severability

If for any reason whatever, any provision of this Agreement is or becomes invalid, illegal or
unenforceable or is declared by any court of competent jurisdiction or any other
instrumentality to be invalid, illegal or unenforceable, the validity, legality or enforceability
of the remaining provisions shall not be offected in any manner, and the Parties will
negotiate in good faith with a view to agreeing to one or more provisions which may be
substituted for such invalid, unenforceable or illegal provisions, as nearly as is practicable
to such invalid, illegal or unenforceable provision. Failure to agree upon any such provisions
shall not be subject to the Dispute Resolution Procedure set forth under this Agreement or
otherwise.

No parinership

This Agreement shall not be interpreted or consirved to create an association, joint venture
or parinership between the Parties, or to impose any parinership obligation or liability
upon either Party, and neither Party shall have any right, power or authority to enter into
any agreement or undertaking for, or act on behalf of, or to act as or be an agent or
representative of, or to otherwise bind, the other Party.

Third Parlies

This Agreement is intended solely for the benefit of the Parties, and their respective
successors and permitted assigns, and nothing in this Agreement shall be construed to create
any duty to, standard of care with reference to, or any liability to, any person not a Party
to this Agreement.

Successors and assigns

This Agreement shall be binding upon, and inure to the benefit of the Parties and their
respective successors and permitied assigns.
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20.12 Notices

Any notice or other communication to be given by any Party to the other Party under or in
connection with the matters contemplated by this Agreement shall be in writing and shall:

a) in the case of the Developer, be given by facsimile or e- -mail and by letter dehvered
by hand to the address given and marked for atiention of the person set out below or
to such other person as the Developer may from time to time designate by notice to
BESCOM; provi ded that notices or other communications to be given to an address

may, if they are subsequently confirmed by sending a copy thereof

outside Beng

by registered acknowledgement due, air mail or by courier, be sent by facsimile or e-
mail to the number as the Developer may from fime to time designate by nofice to
BESCOM,;

b) in the case of BESCOM, be given by facsimile or e-mail and by letter delivered by
hand and be addressed to the Managing Director with a copy delivered to BESCOM
Representative i.e., General Manager, Power Purchase, BESCOM Corporate Office
JK.R.Circle Bengaluru or such other person as BESCOM may from time fo time designate
by notice to the Developer; provided that if the Developer does not have an office in
Bengaluru it may send such notice by facsimile or e-mail and by registered
acknowledgement due, air mail or by courier; and

¢) any notice or communication by a Party to the other Party, given in accordance
herewith, shall be deemed to have been delivered when In the normal course of post it
ought to have been delivered and in all other cases, it shall be deemed to have been
delivered on the actval date and time of delivery, provided that in the case of
facsimile or e-mail, it shall be deemed to have been delivered on the working day
following the date of its delivery.

20.13 Language

All nofices required to be given by one Party to the other Party and all other
communications, Documentation and proceedings which are in any way relevant to this
Agreement shall be in writing and in English language. .

20.14 Counterparts

20.14.1This Agreement may be executed in two counterparts, each of which, when executed and
delivered, shall constitute an original of this Agreement

General Manager (Ele),
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ARTICLE 21: Definitions

21.1  Definitions

In this Agreement, the following words and expressions shall, unless repugnant to the context
or meaning thereof, have the meaning hereinafter respectively assigned to them:

"Accounting Year™ means the financial year commencing from the first day of April of any
calendar year and ending on the thirty-first day of March of the next calendar year.

“Act” or “Electricity Act, 2003" shall mean the Electricity Act, 2003 and include any
modifications, amendments and substitution from time to time.

"Affected Party™ shall have the meaning set forth in Clavse 14.2.

"Agreement” or "Power Purchase Agreement” or "PPA™" shall mean this Power Purchase
Agreement including its recitals and Schedules, amended or modified from time to time in
accordance with the terms hereof.

"Appropriate Commission” shall mean the Central Electricity Regulatory Commission
referred to in sub- section (1) of section 76 or KERC,

"Applicable Laws" means all laws, brought into force and effect by GOl or the State
Government including rules, regulations and notifications made thereunder, and judgments,
decrees, injunctions, writs and orders of any court of record, applicable to this Agreement
and the exercise, performance and discharge of the respective rights and obligations of the
Parties hereunder, as may be in force and effect during the subsistence of this Agreement;

"Applicable Permits” means all clearances, licences, permits, auvthorisations, no objection
certificates, consents, approvals and exemptions required to be obtained or maintained
under Applicable Laws in connection with the construction, operation dhd maintenance of the
Project Facilities during the subsistence of this Agreement;

"Arbitration Act” means the Arbitration and Conciliation Act, 1996 and -shall include
medifications to or any re-enactment thereof, as in force from time to time;

"Bill Dispute Notice" shall mean the notice issued by o Party raising a Dispute regarding o
Monthly Bill or a Supplementary Bill issued by the other Party;

“Business Day” shall mean with respect to Developer and BESCOM, a day other than
Sunday or a statutory holiday, on which the banks remain open for business in Karnataka;

“Capacity Utilization Factor” or “CUF” Shall have the same meaning ds provided in CERC
{Terms and Conditions for Tariff determination from Renewable Energy Sources) Regulations,
2009 as amended from time to time.

e
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“Change in Law” shall have the meaning ascribed thereto in Article 15 of this
Agreement.

*CERC" shall mean the Central Electricity Regulatory Commission of India, constituted under
sub — section (1) of Section 76 of the Electricity Act, 2003, or its successors.

“Central Empowered Committee” Shall mean the committee formed as per the
provisions of the National Solar Mission for selection of solar power developers.

“COD” or “Commercial Operation Date” Shall mean the actual commissioning date of
respective units of the Power Project where upon the Developer starts injecting power from
the Power Project to the Delivery Point.

"Company" means the Company acting as the Developer under this Agreement;

“Competent Court of Law” shall mean any court or tribunal or any similar judicial or quasi-
judicial body in India that has jurisdiction to adjudicate upon issues relating to this
Agreement

"Conditions Precedent” shall have the meaning set forth in Clause 4.2,

“Consents, Clearances and Permits” shall mean all authorizations, licenses, approvals,
registrations, permits, waivers, privileges, acknowledgements, agreements, or concessions
required to be obtained from or provided by any concerned authority for the purpose of
setiing up of the generation facilities and/ or supply of power.

“Consultation Period” shall mean the period of sixty (60) days or such other longer period
as the Parties may agree, commencing from the date of issuance of a Developer
Preliminary Default Notice or BESCOM Preliminary Defavlt Notice as provided in Article 16
of this Agreement, for consultation between the Parties to mitigate the consequence of the
relevant event having regard to all the circumstances.

"Consortium" shall have the meaning set forth in Recital (B);}

"Consortium Member" means a company specified in Recital (B) as a member of the
Consortium;}

“Construction Works” means all works and things necessary to complete the Project
Facilities in accordance with this Agreement:

"Contracted Capacity” shall mean 20 MW contracted with BESCOM for supply by the
Developer to BESCOM at the Delivery Point from the Solar Power Project

“Contract Year” shall mean the period beginning from the Effective Date and ending on
the immediately succeeding March 31 and thereafter each period of 12 months beginning

M . *
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on April Tand ending on March 31 provided that:

(i) in the financial year in which the Scheduled Commissioning Date would occur, the
Contract Year shall end on the date immediately before the Scheduled Commissioning
Date and a new Contract Year shall commence once again from the Scheduled
Commissioning Date and end on the immediately succeeding March 31, and thereafter
each period of twelve {12) months commencing on April 1 and ending on March 31,
and

{ii}) provided further that the last Contract Year of this Agreement shall end on the last day
of the Term of this Agreement.

“Contractor” means the person or persons excluding Other Developer, as the case may be,
with whom the Developer has entered into any of the EPC Contract, the O&M Confract, or
any other agreement or a material contract for construction, operation and /or maintenance
of the Project or matters incidental thereto, but does not include a person who has entered
into an agreement for providing financial assistance to the Developer.

"Cure Period" means the period specified in this Agreement for curing any breach or
default of any provision of this Agreement by the Party responsible for such breach or
default and shail:

a. commence from the date on which o notice is delivered by one Party to the other Party
asking the latter to cure the breach or default specified in such notice;

b. not relieve any Party from liability to pay Damages or compensation under the
provisions of this Agreement; and
provided that if the cure of any breach by the Developer requires any reasonable
action by the Developer that must be approved by BESCOM or the Independent
Engineer hereunder, the applicable Cure Period shall be extended by the period taken
by BESCOM or the Independent Engineer to accord their approval;

“Delivery Point” shall mean point or points at which power supplied into the Grid System.
"Damages™ shall have the meaning set forth in Sub-clause (w) of Clause 1.2.1;

"Developer” shall have the meaning attributed thereto in the array of Parties hereinabove
ds set forth in the Recitals;

"Developer Default” shall have the meaning set forth in Clause 16.1.1;
"Dispute” shall have the meaning set forth in Clause 18.2;

"Dispute Resolution Procedure™ means the procedure for resolution of Disputes set forth in
Article 18;

"Document” or "Documentation™ means documentation in printed or written form, or in
tapes, discs, drawings, computer programs, writings, reports, photographs, films, cassettes,

o
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or expressed in any other written, electronic, audio or visual form;
“Due Date” shall have the same meaning ascribed thereio in Arficle 13 of this Agreement.

“Effective Date” shall mean date of Approval of PPA by KERC ;

“Electricity Laws" shall mean the Electricity Act, 2003 and the rules and regulations made
there under from time to time along with amendments thereto and replacements thereof
and any other Law pertaining to electricity including regulations framed by the
Appropriate Commission.

"Emergency” means a condition or situation that is likely to endanger the security of the
individuals on or about the Project Facilities, incduding Users thereof, or which poses an
immediate threat of material damage to any of the Project Assets;

"Encumbrances” means any encumbrance such as mortgoge, charge, pledge, lien,
hypothecation , security interest, assignment, privilege or priority of any kind having the
effect of security or other such obligations and shall include without limitation any
designation of loss payees or beneficiaries or any similar arrangement under any insurance
policy pertaining to the Project, physical encumbrances, claims for any amounts due on
account of taxes, cess, electricity, water and other ufility charges and encroachments on the
Project Site / Project Facilities.

“Energy Accounis” shall mean the regional energy accounts/state energy accounts as
specified in the Grid Code issued by the appropriate agency for each Month (as per their
prescribed methodology), including the revisions and amendments thereof.

“Events of Default” shall mean the events as defined in Article 16 of this Agreement.
"BESCOM Event of Default" shall have the meaning set forth in Clause 16.2;

“Expiry Date” shall mean the date occurring twenty five (25) years from the
Commercial Operatien Date

“Financial Closure” shall mean the execution of all the Financing Agreements required for
the Power Project and fulfillment of condifions precedents and waiver, if any, of any of the
conditions precedent for the initial draw down of funds there under.

“Financing Agreement” shall mean the agreements pursuant to which the Developer has
sought financing for the Power Project including the loan agreements, security documents,
notes, indentures, security agreements, letters of credit and other documents, as may be
amended, modified, or replaced from time to time, but without in anyway increasing the
liabilities of BESCOM. '

"Force Majeure” or "Force Majeure Event" shall have the meaning ascribed to it in Clause
14.3.1;
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"Gol” means Government of India.

“"Good Industry Practice” means the practices, methods, techniques, designs, standards,
skills, diligence, efficiency, reliability and prudence which are generally and reasonably
expected from a reasonably skilled and experienced operator engaged in the same type
of undertaking as envisaged under this Agreement and which would be expected fo result
in the performance of its obligations by the Developer in accordance with this Agreement,
Applicable Laws and Applicable Permits in reliable, safe, economical and efficient manner;

"Government Instrumentality” means any department, division or sub-division of
Government of India or the State Government and includes any commission board,
authority, agency or municipal and other local authority or statutory body including
Panchayat under the control of Government of India or the State Government, as the case
may be, and having jurisdiction over all or any part of the Project Facilities or the
performance of all or any of the services or obligations of the Developer under or pursuant
to this Agreement;

“Grid Code” shall mean the Grid Code specified by the CERC under Clause (h) of Sub-
section (1) of Section 79 of the Electricity Act, as amended from time to time.

“Grid System” means the Interconnection Facilities and any other transmission or distribution
facilities through which the Developer supply electricity to BESCOM or BESCOM fransmits
electricity to their customer(s);

“Installed Capacity” shall mean {the name plate capacity of all the units of the Solar PV
Project reckoned at Generator Terminals or the AC Rating of the Solar PV Project at
Delivery Point}.

“Insurances” shall mean the insurance cover to be obtained and maintained by the
Developer in accordance with Article 11 of this Agreement.

“Interconnection Facilities” shall mean the facilities on Developer’s side of the Delivery
Point for sending and metering the electrical output in accordance with this Agreement and
which shall include, without limitation, all other transmission lines and associated
equipments, transformers, relay and switching equipment and protective devices, safety
equipment and, subject to Article 10, the Metering System required for supply of power
as per the terms of this Agreement.

“Invoice” or “Bill”’ shall mean either o Monthly Bill / Supplementary Bill or a Monthly
Invoice/ Supplementary Invoice raised by any of the Pariies.

“KERC” shall mean the Karnataka Electricity Regulatory Commission of India, constituted
under sub — section {1) of Section 3 of the Karnataka Electricity. Reforms Act, 1999 or its
SUCCESSOrs,
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“Late Payment Surcharge” shall have the meaning ascribed thereto in Article 13.4 of this
Agreement. '

"Law” shall mean in relation to this Agreement, all laws including Electricity Laws
in force in India and any statute, ordinance, regulation, nefification or code, rule, or
any interpretation of any of them by an Indian Governmental Instrumentality and having
force of law and shall further include without [imitation all applicable rules, regulations,
orders, notifications by on Indian Governmental Instrumentality pursuant to or under
any of them and shall include without limitation all rules, regulations, decisions and orders of
the KERC;

“Letler of Credit” or “LOC” shall have the meaning ascribed thereto in Clause 13.6.1 of
this Agreement.

“Lead Member” shall have the meaning set forth in Recital (B);

"Lenders" Representative™ means the person duly authorised by the Senior Lenders to act
for and on behalf of the Senior Lenders with regard to matters arising out of or in relafion
to this Agreement, and includes his successors, assigns and substitutes;

"LOA" or "Letter of Acceptance™ means the letter of acceptance referred to in Recital {C);

“Month"” shall mean a period of thirty (30) days from (and excluding) the date of the
event, where applicable, else a calendar month.

"Material Adverse Effect" means a material adverse effect of any act or event on the
ability of either Party to perform any of its obligations under and in accordance with the
provisions of this' Agreement and which act or event causes a material financial burden or
loss to either Party.

"O&M"™ means the operation and maintenance of the Project Facilities and includes all
matters connected with or incidental to such operation and maintenance, provision of
services and facilities in accordance with the provisions of this Agreement;

“Other Developer’ shall mean all the bidders other then the Single Business
Entity /Consortium, declared as Selected Bidder under the RFP and the SPV, if any formed
by such Selected Bidders, with whom the Power Purchase Agreements are executed in
accordance with the provisions of the RFP to undertoke any Project(s) thereunder.

"Party” and "Paries” shall have the meaning ascribed thereto in the recital to this
Agreement.

“Payment Security Mechanism” shall have the meaning ascribed thereto in Article 13.6 of
this Agreement.
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"Performance Security™ shall have the meaning set forth In Clause 4.4;

“Power Project” shall mean the solar power generation facility of Installed Capacity of
20 MW, located at Gubbi in Tumkuru District and Karnataka Stote; -

This includes all units and auxiliaries such as water supply, treatment or storage facilities;
: bay/s for transmission system in the switchyard, and all the other assets,
buildings/structures, equipments, plant and machinery, facilities and related assets required
: for the efficient and economic operation of the power generation facility;

whether completed or at any stage of development and construction or infended to be
developed and constructed for the purpose of supply of power as per this Agreement

“Preliminary Default Notice” shall have the meaning ascribed thereto in Article 16 of this
Agreement.

"Project Agreements” means this Agreement, EPC Contract, O&M Contract and any other
agreements or material contracts that may be entered info by the Developer with any
person in connection with matters relating to, arising out of or incidental to the Project.

"Prudent Utility Practices” shall mean the practices, methods and standards that are
generally accepted internationally from time to time by electric vtilities for the purpose of
ensuring the safe, efficient and economic design, construction, commissioning, operation and
maintenance of power generation equipment and which practices, methods and standards
shall be adjusted as necessary, to take account of:

a) operation and maintenance guidelines recommended by the manufacturers of the plant
and equipment to be incorporated in the Power Project;

b) the requirements of Indian Law; and

c¢)the physical conditions at the site of the Power Project

“Request for Proposals™ or “RFP" shall have the meaning set forth in Recital (B);
“RBI” shall mean the Reserve Bank of India.

“Rebate” shall have the same meaning as ascribed thereto in Article 13.5 of this
Agreement.

"RLDC"shall mean the relevant Regional Load Dispatch Centre established under Sub-
section (1) of Section 27 of the Electricity Act, 2003.

"Rupees”, "INR" shall mean Indian rupees, the lawful currency of India.
"Scope of the Project” shall have the meaning set forth in Clause 2.7;

—
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“Scheduled Commissioning Date” shall mean 12 (twelve) months from the Effective Date.

"Senior Lenders" means the financial institutions, banks, multilateral lending agencies, trusts,
funds and agents or trustees of debenture holders, including their successors and assighees,
who have agreed to guarantee or provide finance to the Developer under any of the
Financing Agreements for meeting all or any part of the Total Project Cost and who hold
parri passu charge on the assets, rights, title and interests of the Developer;

“SLDC” shall mean the centre established under Sub-section (1) of Section 31 of the
Electricity Act 2003, relevant for the State(s) where the Delivery Point is located.

“SLDC Charges” shall mean the charges levied by the SLDC of the state wherein the Solar
Pewer Project is located.

“Solar Photovoltaic™ or “Solar PV Shall mean the solar photovoliaic power project that
uses sunlight for conversion into electricity and that is being set up by the Developer to
provide Solar Power to BESCOM as per the terms and conditions of this Agreement.

- “Solar Power” Shall mean power generated from the Solar PV ground mount Project.

"State™ means the State of Karnataka and "State Government” means the government of
that State;

“State Transmission Utility” or “STU” shall mean Karnataka Power Transmission
Corporation Limited or KPTCL.

"Tariff" Shall have the same meaning as provided for in Article 12 of this Agreement.

"Tariff Payment" shall mean the payments to be made under Monthly Bills as referred to in
Article 13 and the relevant Supplementary Bills,

“Tax” means and includes all taxes, fees, cesses, duties {including stamp duties), levies that
may be payable by the Developer for execution of the agreement and during the term of
this Agreement under Applicable Law; '

"Termination” means the expiry or termination of this Agreement and the Rights
hereunder; '

"Termination Nofice” means the communication Issued in accordance with this Agreement
by one Party to the other Party terminating this Agreement;

"Term of Agreement” shall have the meaning ascribed thereto in Artice 3 of this
Agreement.

"Tests” means the tests to be carried out in accordance with the Specifications and
Standards or the Maintenance Requirements and as finalised by the Developer in
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consultation with BESCOM/Independent Engineer.

"Total Project Cost" means the means the cost incurred by the Developer for development
and construction of the Project Facilities, as determined by an independent firm of
chartered accountants mutvally agreed upon and appointed by the Parties.

"Week" shall mean a calendar week commencing from 00:00 hours of Menday, and ending
at 24:00 hovrs of the following Sunday.

IN WITNESS WHEREOF THE PARTIES HAVE EXECUTED AND DELIVERED THIS AGREEMENT AS
OF THE DAY, MONTH AND YEAR FIRST ABOVE WRITTEN.

SIGNED, SEALED AND DELIVERED
For and on behalf of BESCOM by
(Signature)

e’

(Name) P -&RISH MNRA MPRTHY
{Designation)

In presence of: M{

1 * .
Deputy Gew, Moanager (Ele)
PP . BESCAYG, Bél"’fs%?’ i

Ay eN T ctecl.;

2. Powar Frocuramant X
Bangalore.

SIGNED, SEALED AND DELIVERED

For and on behalf of Developer by

(Signature)

{(Name)
(Designation)

In presence of:

1. M
Uj Vodhia

2. gﬁﬁéi/— r_(,\’b [m '

Pughpale Fame &”d’z
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1. Evidence of clear possession of the required land for the Project along with following
documentary evidence: -

o Owrnership or lease hold rights {for atleast 30 years) in the name of the Developer and
possession of 100% of the area of land required for the Project.

o Certificate by the concerned and competent revenue/registration authority for the
acquisition / ownership/ vesting of the land in the name of the Developer and the land
is svitable for industrial use.

o Sworn affidavit from the Authorized person of the Developer listing the details of the
land and certifying total land required for the Project under cleor possession of the
Developer

A certified English translation from an approved translator in case above land documents

are in language other than English or Kannada Languages

-
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[Technical Qualification requirement in case of Solar PV Project]

The following are some of the technical measures required to ensure quality of the PV modules used
in grid connected solar power projects.

1. PV Module Qualification

1.1 The PV modules used in the grid connected solar power projects must qualify to the latest
edition of any of the following IEC PY module qualification test or equivalent BIS standards.

Crystalline Silicon Solar Cell Modules IEC 61215
Thin Film Modules : IEC 61646
Concentrator PV modules IEC 62108

1.2 In addition, PV modules must qualify to IEC 61730 for safety qualification testing. For the PV
modules to be used in a highly corrosive atmosphere throughout their lifefime, they must qualify
to IEC 61701.

2. Authorized Test Centers
The PV modules must be tested and approved by one of the IEC authorized test cenfers. In
addition a PV module qualification test certificate as per [EC standard, issved by ETDC,
Bangalore or Solar Energy Centre will also be valid. Ministry will review the list of authorized
testing laboratories/centers from time to time.

3. Warranty
e The mechanical struciures, electrical works and overall workmanship of the grid solar power
plants must be warranted for a minimum of 5 years.
¢ PV modules used in grid connected solar power plants must be warranted for output
wattage, which should not be less than 90% at the end of 10 years and 80% at the end of
25 years.

4. Identification and Traceability
Each PV module used in any solar power project must use o RF identification tag. The following
information must be mentioned in the RFID used on each module (This can be inside or outside
the laminate, but must be able to withstand harsh environmental conditions.)
(i) Name of the manufacturer of PV Module
(i) Name of the Manufacturer of Solar cells
(iii) Month and year of the manufacture (separately for solar cells and module)
{iv) Country of origin (separately for solar cells and moduvle}
(v) I-V curve for the module
{vi) Wattage, Im, Vm and FF for the module
(vii) Unique Serial No and Model No of the module
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{viii) Date and year of obtaining IEC PV module qualificafion certificate

(ix) Name of the test lab issuing [EC certificate
{x) Other relevant information on traceability of solar cells and module as per ISO 9000

All grid solar PV power plants must install necessary equipment to continuously measure solar
radiation, ambient temperature, wind speed and other weather parameters and simultaneously
measure the generation of DC power as well as AC power generated from the plant. They will
be required to submit this data to the Ministry on line and / or through a report on regular basis
for the entire duration of PPA :

General Mianagsy {fie),

PP ,BESCOM, B’lore.
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PERFORMANCE SECURITY
(PROFORMA OF BANK GUARANTEE)®

THIS DEED OF GUARANTEE executed on this the day of
at by (Name of the Bank) having its Head / Registered office
at hereinafter referred to as “the Guarantor” which expression shall unless it

be repugnant to the subject or context thereof include successors and assigns;
In favour of

, a Company incorporated under the Indian Companies Act, 1956 having its
registered office at (hereinafter referred to as “BESCOM”, which expression shall, unless it be
repugnant to the context or meaning thereof, include it's administrators, successors, and assigns);

WHEREAS

A. By the Power Purchase Agreement (the “Agreement”) being entered into between BESCOM and
19, & company incorporated under the provisions of the Companies Act, 1956/,
having its registered office/ permanent address at {hereinafter
referred as “Developer”), has been granted the right to development of [Solar PV Power Plant]

an hereinafier referred to as the Project.

B. In terms of Article 4.4 of the Agreement, the Developer is required to furnish to BESCOM, an
unconditional and irrevocable bank guarantee for an amount of INR /- (Rupees
Only) as security for due and punctual performance/discharge of its obligations

under the Agreement.

At the request of the Developer, the Guarantor has agreed to provide guarantee, being these
presents guaranteeing the due and punctual performance/discharge by the Company of its
obligations under the Agreement relating to the Project.

NOW THEREFORE THIS DEED WITNESSETH AS FOLLOWS:

Capitalised terms used herein but not defined shall have the meaning assigned to them respectively
in the Agreement. -

1. The Guarantor hereby irrevocably guarantees the due and punctual performance by M/s.
of all its obligations relating to the Project during the Lease Period.

% To be issued by a Scheduled Bank in India
1 Name of SPV
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