

Proposal for diversion of 0.0256 ha of forest land for shifting/raising of existing 220 KV HT line at Km. 69+630 RHS which is interfering the development of 4-Laning of Phagwara – Rupnagar section of NH-344A from Km. 0.000 to Km. 80.820 in the state of Punjab on Hybrid Annuity Mode.

File No. FP/PB/TRANS/41530/2019

**COST ESTIMATE**

<b>Sr. No</b>	<b>Description</b>	<b>Amount in Cr.</b>
1	Civil Construction Cost (Approx.)	0.079
2	Tower material and labour	0.242
3	Conductor and accessories	0.136
4	Inspection and miscellaneous	0.037
5	Supervision charges @ 10%	0.049
6	GST	0.024
	<b>Total Capital Cost</b>	<b>0.567</b>

**Date: 09.08.2019**

**Place: Jalandhar**

  
परियोजना निदेशक/Project Director  
भारतीय राष्ट्रीय राजमार्ग प्राधिकरण  
National Highways Authority of India  
NHAI, PIU, Jalandhar  
प्रा. वि. प्र. जलंधर